O interreg

Romania-Hungary

European Regional Development Fund

EUROPEAN UNION

CN Subsidy contract

eMS Code.......ueveerrrrreeienennnnnene
Subsidy contract
from ERDF
No....ccovvnees ) S

INDICATIVE TEMPLATE

The following subsidy contract between

Ministry of Regional Development, Public Administration and European Funds

16 Libertatii Boulevard, North Side, sector 5, Bucharest, Romania, tax registration
NO. ueeeererreereenesasnenes .

acting as Managing Authority for the Interreg V-A Romania-Hungary Programme,
hereinafter referred to as MA,

represented by

........................ Vice Prime Minister, Minister of Regional Development, Public
Administration and European Funds

.......... [Name and address, fiscal registration number],

FEPreSENEEA DY .ucveieieritectececesreeetresreneees e sseseesessessessessesessenes .

hereinafter referred to as Lead Beneficiary (LB)

is concluded on the basis of the approved Application no. <eMS code>, having as legal
basis:

e Regulation (EU) No 1303/2013 of the European Parliament and of the Council of 17
December 2013 laying down common provisions on the European Regional
Development Fund, the European Social Fund, the Cohesion Fund, the European
Agricultural Fund for Rural Development and the European Maritime and Fisheries
Fund and laying down general provisions on the European Regional Development
Fund, the European Social Fund, the Cohesion Fund and the European Maritime
and Fisheries Fund and repealing Council Regulation (EC) No 1083/2006;

e Regulation (EU) No 1299/2013 of the European Parliament and of the Council of 17
December 2013 on specific provisions for the support from the European Regional
Development Fund to the European territorial cooperation goal;

e Regulation (EU) No 1301/2013 of the European Parliament and of the Council of 17
December 2013 on the European Regional Development Fund and on the specific
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provisions concerning the Investment for growth and jobs goal and repealing
Regulation (EC) No 1080/2006;

e Regulation (EU, Euratom) No 966/2012 of the European Parliament and of the
Council of 25 October 2012 on the financial rules applicable to the general budget
of the Union and repealing Council Regulation (EC, Euratom) No 1605/2002;

e Commission Delegated Regulation (EU) No 1268/2012 of 29 October 2012 on the
rules of application of Regulation (EU, Euratom) No 966/2012 of the European
Parliament and of the Council on the financial rules applicable to the general
budget of the Union;

e Commission Delegated Regulation (EU) No. 481/2014 of 4 March 2014
supplementing Regulation (EU) No. 1299/2013 of the European Parliament and of
the Council of 17 December 2013 on specific provisions for the support from the
European Regional Development Fund to the European territorial cooperation
goal;

e Government Ordinance No. 29/2015 on the management and use of external grant
and national public co-financing for European Territorial Cooperation Objective,
for the 2014-2020 period;

e Order no.190/2016 approving the Methodological Norms for the application of the
Government Ordinance No. 29/2015 on the management and use of external grant
and national public co-financing for European Territorial Cooperation Objective,
for the 2014-2020 period;

e Interreg V-A Romania-Hungary Programme, approved by the European Commission
by Decision n0.9112/09.12.2015;

e Memorandum of Implementation (Mol) - Arrangements between Member States
participating in the Interreg V-A Romania-Hungary Programme - between the
Ministry of Regional Development, Public Administration and European Funds from
Romania, acting as Member State and Managing Authority with Certification
function, the Prime Minister’s Office from Hungary, acting as Member State and
National Authority, and the Audit Authority within the Romanian Court of
Accounts, acting as Audit Authority.

The following documents have to be also respected in the framework of this subsidy
contract:

e The relevant Call for Proposals;

e Project Implementation Manual laying down the programme specific rules for the
implementation of the projects;

e Visual Identity Manual.
Concept Note, phase | represents the development of the project
§ 1 Award of subsidy
1) The object of this contract is the award of ERDF financing by the MA for the

implementation of the Concept Note, phase | - development of the .......... [index
and title of the project], herein referred to as “project”, according to the decision of
the Monitoring Committee no............ on .......... [date] in ......... [place].

2) The LB receives funding on the basis of the provisions of the present contract and its
annexes, which the LB declares to know and accept.

3) The LB accepts the funding and shall coordinate the implementation of the project in
due time according to the provisions of the present contract and of the national and
European legislation.
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§ 2 Duration of the contract

1) The subsidy contract becomes effective on the date the last party signs it. The last
party signing has the obligation to note the date.

2) The implementation of the project starts on .......ceeeuuees (dd/mm/yyyy)

3) The implementation period of phase | - development of the project is of ...
[maximum 6] months.

4) The submission of the sole reimbursement claim cannot exceed the XXXXXXXXXXX.

5) The validity of the subsidy contract ends in 5 years from the financial closure of the
project. If the Full Application (FA) is selected for financing under the Interreg V-A
Romania-Hungary Programme, the present contract ends in 5 years from the financial
closure of the project, including the implementation of the Full Application.

§ 3 Budget of the project

1) The total eligible value is ...... EUR <amount in figures> (non-refundable financing and
the contribution of the partner), out of which:

a) <amount in figures> EUR ERDF, representing XX%

b) <amount in figures> EUR State Budgets Co-financing, representing XX
% [depends on the state of residence]

¢) <amount in figures> EUR Beneficiaries own contribution, representing
XX %

2) Any ineligible expenditure shall be supported by the LB and Project Beneficiaries,
apart from the approved budget.

§ 4 Value of the contract

1) The value of the present contract is ...... EUR <amount in figures> / .....<amount in
letters>, representing the maximum total ERDF eligible value of the project according to
Annex1 - Budget of the project; MA commits itself to transfer these funds, representing
................ .% of the total eligible value of the project, to the LB.

2) The funding will be paid on the basis of the reported eligible expenditure. MA will
make the transfer of ERDF in the limit of the existent balance at the date of
reimbursement claim, and in case of insufficient funds, payment process is suspended
until and if the European Commission credits the program’s account with the amounts
representing the ERDF funds.

3) If the European Commission takes the decision of interrupting or totally
suspending the funds, the Managing Authority may terminate the contract.

4) In case of observations and/or reservations raised by the Commission on the
description of the Management and Control System of the Interreg V-A Romania-Hungary
Programme or in case of a system error detected, the MA has the right to temporarily
withhold payments to a particular beneficiary (LB or PB) or the project as a whole.
Payment suspension(s) shall be lifted as soon as observations and/or reservations raised
by the Commission have been withdrawn and the MA has received sufficient evidence on
the solution of the systemic error(s) detected.

5) The Lead Beneficiary commits itself to support its own contribution and the non-
eligible expenditures as well as to ensure the temporary availability of funds for the
proper implementation of the project until they are reimbursed by the MA.
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§ 5 Eligible Expenditures

The starting date for the eligibility of expenditure is the first day after approval of
the project by the Monitoring Committee, except for the preparation costs.
Expenditures for the operation must be paid out at the latest within 30 calendar days
after the implementation period. Expenditures committed and incurred after the
finalization of the implementation period shall not be eligible.

Expenditure is incurred when the activity that has generated the expenditure (for
example the works executed in accordance with the conditions of the contract) has
been completed or the services foreseen in a contract have been provided and
accepted by the beneficiaries. Proof of expenditures incurred relates to supporting
documents indicating the completion of the activity, for instance take over
certificates or confirmation of service delivery.

The expenditures related to the project are eligible provided that they observe the
applicable European and national legislation in force, as well as the Programme’ rules
on expenditures, and they are stipulated in Annex 1 - Budget of the project, and
provided that they observe the terms and conditions stipulated in the present
contract. The Programme rules are available on Programme’s website, www.interreg-
rohu.eu.

As an exception from the provisions of paragraph 1, preparation costs are eligible if
they were incurred between 1st of January, 2014 and the submission of the Concept
Note Application Form and paid at the latest within 2 months after the Concept Note
approval by the MC, as provided in the rules of the Call for proposals.

All preparation costs shall be requested for reimbursement into the sole
reimbursement claim.

§ 6 Reimbursement of the expenditures

The LB must send to the JS via the electronic system the Project Progress Report and
the sole reimbursement claim and all supporting documents, within maximum 3
months after the subsidy contract for Full Application is concluded.

The LB must present all documents to the controllers and make sure that all
beneficiaries present their documents to their designated controllers within maximum
15 working days after concluding the subsidy contract for Full Application, in order to
be verified and validated before drafting and forwarding the reimbursement claims.

A first level control system has been established both in Romania and Hungary in order
to check the expenditure made by the project partners from each country. Therefore,
each partner has the obligation to ensure that its expenditures are checked and
validated by a controller from the state on whose territory it is located, before the
project report is submitted.

The LB must present all documents to the controllers and make sure that all partners
present their documents, in order to be verified (including the description of the
activities’ progress and relevant documents as foreseen by the draft of the partner
reports within the electronic system) before drafting and forwarding the project
report. All supporting documents should be uploaded by the partners via electronic
system.

In case partners decide not to externalize activities, as foreseen in the approved
Application Form, and decide to implement them “in house”, without requesting the
reimbursement of the respective amounts from the Programme, the project budget
shall be reduced automatically with the respective amounts. To this end the partners
have the obligation of informing the MA in due time, through the LB, regarding the
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decision taken and request the reduction of the budget. The reduction of budget shall
take the form of a decision of the representative of the Managing Authority signing the
contract, which will be notified to the LB/beneficiaries, and which becomes part of
the contract.

6) The LB must create and submit to Joint Secretariat (JS) the project report including

both financial and physical progress of the project via the electronic system
integrating the information provided by each partner in their reports, based on the
conditions provided hereunder, in the Project Implementation Manual, e-MS manual
and in the applicable legislation. The partners will create partner reports and submit
them to FLC for all defined periods within the electronic system no matter if they
have realized or not expenditures to be requested to FLC verifications during a
specific period. The description of the progress of the activities in partner reports will
cover exactly the period of the requests for FLC verifications.

The project report submitted by the LB shall contain only validated expenditure and
shall be supported by the First Level Control Report issued by the Controllers of the
Project Partners. The expenditures that were not validated by the controllers are
deemed to be non-eligible for the programme and shall not be requested for
reimbursement.

In addition to the project progress report mentioned in paragraph 1 the LB shall
submit progress reports to the JS every 3 months, including only physical progress.
The instructions presented in the reporting models must be followed exactly. All
reports must be submitted in English.

The funds are reimbursed only in Euro and will be transferred into a special bank
account opened exclusively for the project, indicated by the LB. The exchange rate
differences are non-eligible expenditures for the project. The exchange rate risk is
borne by the partner concerned.

10) The expenditure incurred in a currency other than the euro shall be converted into

euro by using the monthly accounting exchange rate of the Commission in the month
during which that expenditure was submitted for verification to the first level
controller.

11) The LB transfers the received ERDF amounts to all partners within 5 working days as

of cashing in the amounts from the MA and will make no deduction, retention or
further specific charge from the ERDF amounts it receives.

7 Rights and duties of the parties

A. Lead Beneficiary

In addition to the obligations of the LB as already stated, the LB undertakes the following
duties:

1)

2)

The LB guarantees that it is entitled to represent all beneficiaries participating in the
project and that it has established with its project partners the division of the
responsibilities regarding the project in the form of the Partnership Agreement.

The LB has the responsibility of implementing the project according to the provisions
of the present contract, of the application form approved by the Monitoring
Committee and its annexes, of the Partnership Agreement (annexed to the present
contract), of the Project Implementation Manual and of the national and European
legislation in force. The LB shall be responsible in front of the MA for the
implementation of the obligations assumed in the Contract and in the Partnership
Agreement, for the implementation of the project and for achieving the goals
stipulated in the contract and its annexes.
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The LB guarantees furthermore that itself and all beneficiaries participating in the
project have complied with all legal requirements and that all necessary approvals for
the correct implementation of the project have been obtained.

The LB laid down the arrangements for its relations with the beneficiaries
participating in the project in the Partnership Agreement (Annex 3 to the present
contract) comprising, inter alia, provisions guaranteeing the sound management of
the funds allocated to the project, including the arrangements for recovering
amounts unduly paid.

The LB ensures the implementation of the entire project and has to:
a) assume responsibility for ensuring implementation of the entire project;

b) ensure that expenditure presented by all Beneficiaries participating in the project
has been incurred in implementing the project and corresponds to the activities
agreed between the beneficiaries, and is in accordance with the provisions of the
subsidy contract;

c) inform the JS/MA, according to the provisions of the Project Implementation
Manual, 10 working days before the date the LB or the Project Beneficiaries intend to
launch a public procurement procedure, in case the estimated value of the public
procurement contract is below the thresholds mentioned in the applicable national
legislation with up to 1000 euro;

d) inform the MA, within 5 working days from the occurrence of such circumstances,
if one of the disbursement conditions ceases to be fulfilled, or circumstances arise
which entitle the MA to reduce payment or to demand repayment of the subsidy in
wholly or in part;

e) comply with the regulations referred to in the preamble to this contract as well as
with relevant national and European legislation;

f)  know and observe the provisions of the Guide for Applicants for Flagship Projects,
paying special attention to the limitations (value, percentage, duration etc) referred
to therein and of the Project Implementation Manual (published on the programme
website www.interreg-rohu.eu);

g) observe and make sure that all Project Beneficiaries observe the national and
European legislation on state aid, equal opportunities, non-discrimination, national
integrity, sustainable development, environmental protection;

h) make and satisfy itself that all Project Beneficiaries make all expenditure
according to the national laws on public procurement of the country on whose
territory the beneficiary is located. The Romanian beneficiaries which are not
stipulated as Contracting authority in the respective laws or in special laws regarding
procurement should follow at least the general principles stated in the Programme’
rules on eligibility of expenditure;

i) ensure that all Project Beneficiaries select the final beneficiaries of the projects
(target groups) by a transparent procedure;

j) present and to ensure that the Project Beneficiaries present their expenditures to
the controllers for verification in 15 working days after concluding the subsidy
contract for Full Application ensure that all Project Beneficiaries submit their
contributions to the reimbursement claim at least 10 calendar days before the
deadline for submitting the reimbursement claim to the JS;

k) ensure that all Project Beneficiaries have a proper analytical accounting system;
the accounting system must be in line with the national legislation;

l) observe and make sure that all Project Beneficiaries observe the provisions from
the Visual Identity Manual (published on the programme website www.interreg-
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rohu.eu).

m) provide the evaluators carrying out the Programme evaluation and ex-post
evaluation of the Programme according to Articles 55, 56 and 57 of Regulation (EU) No
1303/2013 with any document or information necessary to assist the evaluation.

6) The LB ensures that the controllers have verified and validated the expenditure
presented by the beneficiaries participating in the project.

7) The reimbursement claim and the progress report contain information consolidated
by the LB, at project level; thus, the LB presents consolidated reimbursement
claim and consolidated progress report, being responsible for collecting documents
and information from every Project Beneficiary.

8) LB is liable towards the MA for ensuring that all of its partners have a legal status,
that they have the capacity to manage the project, that they observe the
provisions from the Guide for Applicants for Flagship Projects and the Project
Implementation Manual. Moreover the LB is liable towards the MA for ensuring that
its partners fulfil their obligations under this contract. The LB is also liable towards
the MA for all irregularities, even those committed by the Project Beneficiaries.

9) The LB must answer all written requests from the MA, JS or other bodies involved
in the implementation of the Programme within the deadline stipulated in the
respective request. In case such request refers to additional implementation
reports, the LB is responsible for gathering the information from all partners in due
time.

10) The LB takes full responsibility for the damages caused to third parties from its
own fault during the implementation of the project. MA has no responsibility for
the damages caused to third parties as a result of executing the contract.

11) The LB and Project Beneficiaries must not receive or have received money from
other programmes for the project concerned.

12) Any results or rights related to the project, including author’s rights and/or any
other intellectual or industrial property rights, obtained from the implementation
or as a result of the implementation of the contract, except the cases where such
rights exist before the contract, shall represent the property of the LB and its
partners, according with the approved application form or in the partnership
agreement.

13) The LB cannot mortgage or impose any other form of financial or legal burden /
bank guarantee on the infrastructure invested in / goods purchased from the
financing throughout the implementation period of the project and 5 years after
the financial closure of the project.

14) The Lead Beneficiary understands and agrees that the MA may delegate tasks to
the JS, according to the Framework Agreement regarding the delegation of
responsibilities concluded between the MA and the JS and therefore the Lead
Beneficiary agrees to cooperate with the JS in the same way as with the MA.

15) In dully justified cases, not imputable to the beneficiaries, when a Project
Beneficiary is in impossibility of fulfilling its obligations according to the contract,
the beneficiary may request, through the Lead Beneficiary and with the written
agreement of all beneficiaries, the suspension of the implementation period, for a
clearly determined period of time. After verifying the conditions, the MA may
approve, under its specific conditions, through a written decision of the
representative of MA signing the contract, the suspension of the contract starting
with the date indicated by the beneficiary. The Beneficiary requesting the
suspension of the implementation period has the obligation to inform MA in
maximum 3 working days from the date when he took notice of the situation, in
any written form (including e-mail) and the Lead Beneficiary has the obligation to
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submit all the relevant documents in maximum 5 working days, including the
written agreement of all Project Beneficiaries. During the suspension period no
activity shall be performed by any of the project beneficiaries.

16) The LB has the obligation to inform the MA about any situation that may cause the
termination or delay in the execution of the subsidy contract, within 5 working
days from the date of acknowledgment of such a situation. In this case, the MA
may decide the termination / suspension of the subsidy contract.

17) If the MA demands repayment of the ERDF in accordance with this contract, the LB
is liable to the MA for the total ERDF that has been reimbursed.

18) During the implementation period of the project as well as after the end of the
implementation period of the project, for a 3 years period from the official closure
of the Interreg V-A Romania-Hungary Programme, the LB has the obligation to
preserve and to present, to the Joint Secretariat (JS, within Oradea Regional
Office for Cross-Border Cooperation on Romanian-Hungarian Border , Romania),
MA, Certifying Authority (CA, within the Romanian Ministry of Regional
Development, Public Administration and European Funds), Audit Authority (AA,
within the Romanian Court of Accounts), European Commission (EC), European
Court of Auditors and any other body designated to perform controls on the use of
the financing, all project documents, including the inventory for the actives gained
as a result of using the funds. The time period shall be interrupted either in the
case of legal proceedings or by a duly justified request of the Commission. The
documents must be properly archived. Also, the MA must be informed on the
location of these documents.

19) In case of remaining funds/economies, the LB must notify the MA within 15 days
following the finalization of implementation of the public procurement contracts
at project level.

20) The LB must clearly specify in the notification the amounts of the remaining funds
and if there is a need of re-using these within the project.

21) The LB must implement the recommendations received after an audit control,
otherwise the MA has the right to terminate the contract. The LB ensures that the
project beneficiaries fulfill this obligation.

B. Managing Authority

1) The MA shall make available the information regarding the official closure date of the
Programme to the LB within 5 working days from the date of the receipt of the
Commission’s official notification in this respect.

2) The MA has the right to decide on the eligibility of expenditure related to the
reimbursement claims.

3) The MA has the obligation to support the LB by providing necessary information and
clarifications for the implementation of the project.

4) The MA has the obligation to reply to any written request from the LB in maximum 30
calendar days from the date the MA receives the request.

5) The MA ensures the technical and financial monitoring of the project.

6) The MA shall authorize all eligible expenditures related to the reimbursement claims
submitted by the LB.

7) The MA has the obligation to inform the LB regarding the reports, conclusions and
recommendations made by the European Commission or Audit Authority that may affect
the implementation of the present contract.
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8) Additional obligatory deadlines to submit a reimbursement claim may be set by the
MA in order to avoid decommitment of ERDF contribution at programme level. The
additional deadlines shall be communicated at least 2 months in advance to the LB.

9) In case one of the obligations of the Lead Beneficiary/Beneficiary is not fulfilled, the
MA may suspend the execution of the contract.

10) In case of suspending the contract, the MA shall notify the Lead Beneficiary regarding
this decision, duration of the suspension period, the proposed corrective measures and
also the related financial measures. The MA shall also notify the Lead Beneficiary if the
suspension period is cancelled prior to the initially set deadline.

11) Subject to availability of funds, the Managing Authority shall pay the total amount of
eligible public expenditure due no later than 90 calendar days from the date of
submission of the reimbursement claim by the Lead Beneficiary.

12) The payment deadline mentioned in paragraph 11 may be interrupted by the
Managing Authority in either of the following duly justified cases:

a) the amount of the reimbursement claim is not due or the appropriate
supporting documents have not been provided;

b) an investigation has been initiated in relation to a possible irregularity
affecting the expenditure concerned.

13) For the purpose of Article 7, letter A, paragraph 18, the Managing Authority shall
inform the Lead Beneficiary on the date of the official closure of the Interreg V-A
Romania-Hungary Programme.

14) The Managing Authority has the right to modify the provisions of the contract
unilaterally through instructions, which shall be communicated to the Beneficiaries and
posted on the Programme’s website, www.interreg-rohu.eu. The instructions shall
become part of the contract. These modifications become effective from the date of
communication.

15) The MA is entitled to publish data regarding the project in accordance with Article
115(2) of Regulation (EU) no. 1303/2013.

16) The Managing Authority may decommit/use the remaining funds following the
finalization of public procurement procedures and/or public procurement contracts at
project level.

17) In case that during project implementation or during up to 5 years after the financial
closure of the project!"; illegal and/or indirect state-aid incidence is discovered, the MA
may apply a correction up to 100% for the respective project, and the amounts paid to
the beneficiaries shall be recovered in whole or in part, by the Managing Authority,
together with interest calculated depending on the amounts involved and the time period
in which they were available to beneficiaries, and adding penalties and debts from the
date of grant award to the date of recovery.

§ 8 Publicity

1) The Beneficiaries must inform the public, by means of the measures laid down in
Annex Il of Regulation (EU) 1303/2013, about the assistance obtained from the Funds.

2) The Beneficiary is responsible for the implementation of the information and publicity
activities related to the grants received through the Programme.

3) The Beneficiary must ensure transparency and accurate information to the mass
media on the projects financed under the Interreg V-A Romania-Hungary Programme.

M The date of the last financial transfer at project level;
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4) All information and publicity actions developed by the beneficiaries (including the
Lead Beneficiary) must observe the Visual Identity Manual (available on the
programme website www.interreg-rohu.eu or, upon request, at the Joint Secretariat).
The project beneficiaries shall request beforehand the approval by the JS for all
information and publicity measures developed under the project, in compliance with
the provisions of the Visual Identity Manual.

5) The rules stipulated in the Manual for Visual Identity are mandatory for all
beneficiaries.

6) By accepting the funding, the Beneficiary gives its acceptance for its inclusion in the
list of projects published in accordance with Article 115(2) of Regulation (EU) no.
1303/2013.

7) The Beneficiary shall ensure the proper means of communication between the project
and the programme, including:

a. participation, whenever requested, in trainings organized by the JS;

b. participation, whenever requested, in other events organised by the
Programme with the purpose of presenting/ discussing/ developing/
sharing project results and creating synergies with other projects and
relevant organisations.

§ 9 Confidentiality

1) With the exception of the situations foreseen at Article 7, part A, paragraph 18
and article 8 of the present contract, the Managing Authority and the Lead Beneficiary
undertake to preserve the confidentiality of any document, information or other material
communicated to them in confidence until at least five years from the official closure of
the Programme. The release of information to persons involved in implementing /
verifying / controlling / auditing the project shall be performed on confidential basis and
shall cover the information that is necessary for implementing the project.

2) The data used for publicity purposes, for informing on and promoting the use of
ERDF funds, shall not be considered as having confidential status.

3) The Managing Authority has the right to release information regarding the project
at the request of public institutions, investigating the project.

4) The contracting party shall bare no responsibility for releasing information on the
contract if:

a. the information was released with the written agreement of the other
contracting party; or

b. the contracting party was legally forced to release the information.

5) Failing to observe the confidentiality obligation gives the damaged party the right
to claim compensations from the damaging party.

§ 10 Conflict of interests

1) In the present Contract, the conflict of interests represents any circumstances
defined as such in the national/European legislation.

2) Any conflict of interests that arises during the implementation of the contract shall
be immediately notified to the JS. The MA reserves the right to verify such circumstances
and take the necessary measures, where necessary.
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§11 Irregularities and recovery of the funding

1) “Irregularity” according to the current Contract means any breach of the Union
law, or of the national law relating to its application, resulting from an act or omission by
an economic operator involved in the implementation of the ESI Funds, which has, or
would have, the effect of prejudicing the budget of the Union by charging an unjustified
item of expenditure to the budget of the Union.

2) MA shall show zero tolerance to any suspected cases of fraud and shall take all
necessary measures to prevent and correct such cases, according to relevant national and
European legislation in force.

3) In case of irregularity, the MA shall impose to the Lead Beneficiary all the
necessary measures for the elimination or diminishing of the consequences on the
implementation of the project.

4) MA may suspend or terminate the contract in case the partners fail to take the
imposed measures.

5) In case an irregularity is committed, the LB is responsible for repaying to the MA
the amount affected by the irregularity, even if the irregularity was committed by one of
the project partners.

6) The MA is entitled to take the decision for suspending/terminating the contract,
after verifying the reasons and any relevant documents presented by the LB and/or JS
and the related documents.

7) In case the contract shall be terminated, the MA notifies the LB regarding this
decision and the related financial measures. In this case, within 30 days from receiving
such notification, the LB and/or project beneficiaries shall fully return the amounts
specified in the notification, without deducting any bank charges.

8) For the irregularities committed by a project beneficiaries, the LB is entitled to
request these amounts from the responsible project beneficiary in order to be repaid to
the MA. In specific cases, for irregularities discovered after payment of the final project
report, the beneficiaries may repay the due amounts directly to the MA, notifying the LB
about this option.

9) If the Lead Beneficiary does not manage to recover the unduly paid ERDF
contribution from the project beneficiaries, it will inform the MA and will send all
necessary documents for the MA to be able to take all necessary measures stipulated by
the legislation in force.

10)  Any extra payment done by the MA is considered unduly paid amount, and the LB
has to repay the respective amounts within 30 days from the receipt date of such
notification from the MA.

1) In case the irregularity is discovered before the final payment, the MA is entitled
to diminish the reimbursed amount starting with the next payment until the total
recovery of the debt, to which the bank charges are added.

12) In case the irregularity resulting in an unduly paid amount is discovered after the
final payment or the debt was not entirely recovered, the MA shall notify the LB
regarding the unduly paid amount, and the LB has the obligation to return, within 30 days
as of the receiving date of the notification, the amount, including bank charges.

13)  The final payment will be made only after the recovery of any known debts from
the Lead beneficiary and/or any other beneficiary of the project;

14) In duly justified cases and based on a statement given by the LB in which he takes
the responsibility to transfer the debt amount to the MA in 5 days from the date the final
payment is paid by MA, the MA can transfer the amounts related to the final project
report.
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15) Starting with the 31st day as of the expiry of the deadlines stipulated at
paragraphs 7, 10, 12 an interest rate bigger with one and a half points than the rate
applied by the European Central Bank as in force on the first working day from the month
of the deadline date shall be applied to the owed amounts.

16) In case financial corrections are applied by the European Commission to the
Programme with regard to the performance framework, according to Article 22 of
Regulation (EU) No. 1303/2013, and based on the provisions of Commission Implementing
Regulation (EU) No 215/2014, the Managing Authority may decide to cover the financial
correction from the projects’ budgets which have not achieved their indicators.

17) In case the European Commission applies financial corrections to the Programme
on the basis of extrapolation or flat rate, the Managing Authority may decide to cover
these corrections from the projects’ budgets, concerned by the corrections.

18) In case of observations and/or reservations raised by the Commission on the
description of the Management and Control System of the Interreg V-A Romania-Hungary
Programme or in case of a system error detected, the MA has the right to temporarily
withhold payments to a particular partner (LB or PB) or the project as a whole. Payment
suspension(s) shall be lifted as soon as observations and/or reservations raised by the
Commission have been withdrawn and the MA has received sufficient evidence on the
solution of the systemic error(s) detected.

§ 12 Assignment, legal succession

1) The Lead Beneficiary cannot renounce totally or partially the rights and obligations
resulted from the present contract unless it has the clear agreement of the MA and of the
Monitoring Committee.

2) In case of legal succession, e.g. where the LB changes its legal form, the LB is obliged
to transfer all duties under this contract to the legal successor. The LB shall notify the MA
about any change with 15 working days beforehand.

§ 13 Amendment

1) Any modification to the present contract shall be done with the agreement of
both parties with the exception of the situations when the contract provides otherwise.

2) The LB has the obligation to initiate the amendment procedures of the present
contract with minimum 30 days before the addendum is intended to produce its effects.

3) Any request for modification of the Subsidy Contract has to be justified and
submitted by the LB to the Joint Secretariat in a written form, as regulated in the
Project’s Implementation Manual. The Joint Secretariat will analyze the request and may
request additional information from LB, and after clarifications (if the case) submits the
request of modification for approval to the Managing Authority or the Monitoring
Committee according to the type of the modification requested. The Addendum to the
Subsidy Contract has to be signed by both parties according to the approval of the
Managing Authority /Monitoring Committee.

The Managing Authority/Monitoring Committee has the right to refuse the proposed
modifications by the partner (or part of them) for which justification was not provided
and which were not considered acceptable. In case the proposed modification was
refused by the Managing Authority, it cannot be requested again.

4) The LB has to request the modification of the Subsidy Contract by addendum in
the following cases:

a) changes in the partnership;
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b) substantial changes in the content of the project;

5) Further detailed rules describing cases of substantial changes in the content of the
project are set in the Project’s Implementation Manual, available on the Programme’s
website www.interreg-rohu.eu.

6) The last request for modification of the Subsidy Contract should be submitted no
later than two months before the end date of the project.

7) As an exception from the provisions of paragraphs 3 and 4 of the present article,
other changes in the project will not require subsidy contract modification by addendum,
but the LB has to notify the Joint Secretariat in a written form in each case at the
moment when the changes occur. The JS will verify that the project change does not fall
under cases regulated in paragraph 4 and will inform the LB without any delay if it
requires subsidy contract modification by addendum.

8) Addenda become effective the day of their signing by the last party. Modifications
incurred in the respective national/European applicable legislation with impact on the
implementation of the contract, become effective from the date the respective legal act
enters into force without being confirmed through an Addendum.

§ 14 Termination

1) Any breach of the provisions of the present contract may result in the termination
of the present contract and in the recovery of the financing, including any interest
and/or related bank charges.

2) The MA is entitled to terminate this contract, without any other formality, and to
demand repayment of the already paid amounts, if:

a) The Full Application developed for the project is not finally selected for financing,
or if it is not financed for any reason; thus the subsidy contract is automatically
terminated. In this case the beneficiary cannot raise any financial claims against
the MA. It applies also in case of termination of subsidy contract for FA;

b) The MA finds an inconsistency between the reality and the declarations of the LB
in the Application form, regarding the financing of the project from national or
European public funds, or regarding the financing from other national or European
Programmes; or

c) The MA or Audit bodies find that the subsidy awarded has been partially or
entirely misapplied for purposes other than those agreed upon herein, including 5
years after the final payment; or

d) The LB closes down; or

e) The MA finds that during the implementation period of the project including 5
years after the financial closure of the FA project, the LB or any project
beneficiary wholly or partly sells or transfer in any form the right of property of
the goods purchased from the financing, including under the conditions of article
71 from Regulation 1303/2013 (a cessation or relocation of a productive activity
outside the programme area, a change in ownership of an item of infrastructure
which gives to a firm or a public body an undue advantage or a substantial change
affecting its nature, objectives or implementation conditions which would result
in undermining the original objectives); or

f) The MA decides that the project is ineligible, if during its implementation,
including 5 years after the final payment modifications appear that affect the
implementation conditions/create for a third party an unjustified advantage, and
the modification is the result of a change in the nature of the property/ ceasing/
change of the location of the project; or
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g) The MA finds that, during the implementation period of the project, including 5
years after the financial closure of the FA project, the LB or any Project
Beneficiary wholly or partly sells the project/results of the project/intellectual or
industrial property rights drawn from the project/goods purchased from the
financing granted herein to a third party; or

h) The MA finds that the LB failed to notify the MA in the deadline on a case of
conflict of interests or the necessary measures for ending such a situation were
not taken; or

i) The MA finds that the Lead Beneficiary made false declarations regarding the VAT
eligibility and state aid, or any other false declarations.

3) The MA is entitled to terminate this contract, with a previous conciliation
procedure, and to demand repayment of the amounts already paid if:

a) the project has not been or cannot be fully implemented by carrying out the
planned activities or the project cannot or could not be realized in due time; or

b) the LB has failed to submit within the deadlines required reports or proofs, or to
supply necessary information, within the set deadline and has not justified these
delays; or

c) the LB or the Project Beneficiaries has/have impeded or prevented the auditing or
control; or the recommendations resulted from the audit missions are not
observed; or

d) a fraud is discovered at the LB/Project Beneficiary level; or

e) the LB has failed to fulfil any other conditions or requirements stipulated in this
contract; or

f) The LB fails to submit Progress reports within the set deadlines; or

g) the LB fails to provide immediate information about circumstances that delay,
hinder or make impossible the realization of the project, as well as about any
circumstances that trigger a change of the reimbursement conditions and
frameworks as laid down in this contract or which entitle the Managing Authority
to reduce or demand repayment of the ERDF contribution wholly or in part.

4) In case the European Commission takes the decision of interrupting or totally
suspending the funds, the Managing Authority may terminate/cancel the contract.

5) If the MA exercises its right of termination, the LB is obliged to transfer the
reimbursed amounts to the MA. The amounts are due within 30 calendar days following
the date of the letter by which the MA asserts the repayment claim; the due date will be
stated explicitly in the order for recovery. In case of non-payment at the due date,
penalties bigger with one and a half point than the rate applied by the Central European
Bank from the first working day from the month of the deadline date shall be applied to
the owed amounts. These penalties will not be supported from the contract value (they
are non-eligible expenditure).

6) If any of the circumstances stipulated at paragraph 2 or 3 appear before the
entire amount of the subsidy is paid to the Lead Beneficiary, the payments will cease and
there will be no requests from the Lead Beneficiary for the reimbursement of the
remaining amount.

7) For all cases of contract termination as mentioned within the present contract,
the Lead Beneficiary is legally late.

§ 15 Force majeure

1) Force majeure is any external event, unforeseeable, absolutely invincible and
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inevitable occurred after the conclusion of this subsidy contract and which prevents the
execution of all or part of this contract. Force majeure, established under the law,
exonerates the parties in case of failure to execute totally or partially the obligations
under this Contract, as long as the force majeure is in force, and only if the other party
has been duly notified. It is not considered force majeure an event similar to those above
which, without creating an impossibility of execution, makes extremely expensive the
fulfilment of the obligations of one of the parties. The party invoking force majeure shall
notify the other party regarding the force majeure event, within 5 calendar days from
the date of issue of the force majeure. The party invoking force majeure is required to
send to the other party, the document stating the existence of force majeure, within 15
calendar days from the date of its communication by the competent entity. The party
invoking force majeure has the obligation to communicate the date of termination of the
force majeure, within 5 calendar days of the termination.

2) The responsible party will support all costs of the notification procedure.

3) The parties shall take all measures at their disposal to limit the consequences of Force
Majeure.

4) If the party claiming force majeure does not notify the commencement and
termination of the force majeure, under the terms and conditions laid down, it will not
be exempted from responsibility and will pay all damages caused by the lack of notice to
the other Party.

5) The execution of the contract is suspended from the occurrence of force majeure
during the whole period of its action.

6) If force majeure and / or its effects lead to the suspension of the execution of this
subsidy contract for a period longer than 3 months, the Parties will meet within a period
not exceeding 10 calendar days from the expiry date of this period in order to agree on
how to continue, modify or terminate the Contract.

7) Fortuitous event does not exonerate the parties in case of failure to execute totally or
partially the obligations under this Contract.

§ 16 Correspondence

1) To the effect of this contract, the parties shall choose headquarters at the address
mentioned below where any official notifications can be lawfully served:

MA e [Name, address, telephone, fax, email address,
fiscal registration number] (as MA)

1 [Name, address, telephone, fax, email address,
fiscal registration number] (as JS)

Lead Beneficiary- ...ccceviiiiiiiiiiiiiiiiiiiiiieeennnnnnn, [Name, address, telephone, fax,
email address, fiscal registration number]

2) Al correspondence between the MA and the LB shall be done through the JS, in
English.

3) Any change of headquarters shall be forwarded to the other party of this contract
within 15 calendar days following the change of Address.

§ 17 Final provisions

1) In case a dispute arises between the MA and the LB, regarding the implementation of
the present contract, an amicable settlement shall be attempted. The competent legal
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authorities from Bucharest shall solve the dispute in case no mutual agreement can be
reached.

2) Romanian law governs the present contract.

3) The present contract forces the parties to observe in all and with good faith every
provision, according to the principle of the bindery legal force of the contract between
parties.

4) If any provision in this contract should be wholly or partly ineffective, the parties to
this contract undertake to replace the ineffective provision by an effective provision
which comes as close as possible to the purpose of the ineffective provision.

§ 18 Signatures

1) This Contract is issued in three original copies, in English language, one for the
Lead Beneficiary, one for the Managing Authority and one for the Joint Secretariat.

2) The following Annexes shall be deemed to form and be read and construed as
part of this contract:

Annex 1: Budget of the project
Annex 2: Approved Application form
Annex 3: Partnership Agreement

Annex 4: Co-financing contracts signed with the Romanian beneficiaries (shall be
annexed after being signed)

3) The contract and its Annexes are to be taken as mutually explanatory of one
another. For the purposes of interpretation, the priority of the documents shall be in
accordance with the following sequence:

a) Subsidy contract;

b) Any subsequent amendments of the contract and its Annexes made in
accordance with the provisions of Article 13.

Managing Authority Lead Beneficiary

Ministry of Regional Development, Public
Administration and European Funds

Legal representative: Vice Prime Minister Legal representative:
Name: Name:

Signature Signature

Date Date
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