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The following subsidy contract between

Ministry of Regional Development, Public Administration and European Funds

16 Libertatii Boulevard, North Side, Sector 5, Bucharest, Romania, tax registration
1[0 T SRR

acting as Managing Authority for the Interreg V-A Romania-Hungary Programme,
hereinafter referred to as MA,

represented by

.................................. . Vice Prime Minister, Minister of Regional Development, Public
Administration and European Funds

.......... [Name and address, fiscal registration number],

FEPreSENLEA DY uueeeieieeecteteeeeceeeesteresseseeseesessessessesessessessessesesnes .

hereinafter referred to as Lead Beneficiary (LB)

is concluded on the basis of the approved application no. <e-MS code>, having as legal
basis:

e Regulation (EU) No 1303/2013 of the European Parliament and of the Council of 17
December 2013 laying down common provisions on the European Regional
Development Fund, the European Social Fund, the Cohesion Fund, the European
Agricultural Fund for Rural Development and the European Maritime and Fisheries
Fund and laying down general provisions on the European Regional Development
Fund, the European Social Fund, the Cohesion Fund and the European Maritime and
Fisheries Fund and repealing Council Regulation (EC) No 1083/2006;

e Regulation (EU) No 1299/2013 of the European Parliament and of the Council of 17
December 2013 on specific provisions for the support from the European Regional
Development Fund to the European territorial cooperation goal;

e Regulation (EU) No 1301/2013 of the European Parliament and of the Council of 17
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December 2013 on the European Regional Development Fund and on the specific
provisions concerning the Investment for growth and jobs goal and repealing
Regulation (EC) No 1080/2006

Regulation (EU, Euratom) No 966/2012 of the European Parliament and of the
Council of 25 October 2012 on the financial rules applicable to the general budget
of the Union and repealing Council Regulation (EC, Euratom) No 1605/2002;

Commission Delegated Regulation (EU) No 1268/2012 of 29 October 2012 on the
rules of application of Regulation (EU, Euratom) No 966/2012 of the European
Parliament and of the Council on the financial rules applicable to the general
budget of the Union;

Commission Delegated Regulation (EU) No. 481/2014 of 4 March 2014 supplementing
Regulation (EU) No. 1299/2013 of the European Parliament and of the Council of 17
December 2013 on specific provisions for the support from the European Regional
Development Fund to the European territorial cooperation goal;

Government Ordinance No. 29/2015 on the management and use of external grant
and national public co-financing for European Territorial Cooperation Objective, for
the 2014-2020 period;

Order no0.190/2016 approving the Methodological Norms for the application of the
Government Ordinance No. 29/2015 on the management and use of external grant
and national public co-financing for European Territorial Cooperation Objective, for
the 2014-2020 period;

Interreg V-A Romania-Hungary Programme, approved by the European Commission
by Decision n0.9112/09.12.2015;

Commission Implementing Regulation (EU) No 215/2014 of 7 March 2014 laying
down rules for implementing Regulation (EU) No 1303/2013 of the European
Parliament and of the Council laying down common provisions on the European
Regional Development Fund, the European Social Fund, the Cohesion Fund, the
European Agricultural Fund for Rural Development and the European Maritime and
Fisheries Fund and laying down general provisions on the European Regional
Development Fund, the European Social Fund, the Cohesion Fund and the European
Maritime and Fisheries Fund with regard to methodologies for climate change
support, the determination of milestones and targets in the performance
framework and the nomenclature of categories of intervention for the European
Structural and Investment Funds;

Memorandum of Implementation (Mol) - Arrangements between Member States
participating in the Interreg V-A Romania-Hungary Programme, between the
Ministry of Regional Development and Public Administration from Romania, acting
as Member State and Managing Authority with Certification function, the Prime
Minister’s Office from Hungary, acting as Member State and National Authority, and
the Audit Authority within the Romanian Court of Accounts, acting as Audit
Authority, providing from the beginning of the Programme’s implementation the
possibility of over-contracting (afferent to each Open Call for proposals), under the
financial responsibility of beneficiaries.

The following documents have to be also respected in the framework of this
subsidy contract:

The relevant Call for Proposals;

Project Implementation Manual laying down the programme specific rules for the

implementation of the projects;

Visual Identity Manual.



Subsidy Contract

§ 1 Award of subsidy
1) The object of this contract is the award of ERDF financing by the MA for the

implementation of .......... [index and title of the project], herein referred to as
“project”, according to the decision of the Monitoring Committee no............ oN .eveennnnn
[date] in ......... [place].

2) The LB receives funding on the basis of the provisions of the present contract and its
annexes, which the LB declares to know and accept.

3) The LB accepts the funding and shall coordinate the implementation of the project in
due time according to the provisions of the present contract and of national and
European legislation.

§ 2 Duration of the contract

1) The subsidy contract becomes effective on the date the last party signs it. The last
party signing has the obligation to note the date.

2) The implementation of the project starts on ................... (dd/mm/yyyy).
3) The implementation period of the project is of ......... [maximum 30] months.

4) The subsidy contract ends in 5 years from the financial closure of the project.

§ 3 Budget of the project

1) The total eligible value is ...... EUR <amount in figures> (non-refundable financing and
the contribution of the partner), out of which:

a) <amount in figures> EUR ERDF, representing XX%

b) <amount in figures> EUR State Budgets Co-financing, representing XX %
[depends on the state of residence]

c) <amount in figures> EUR Beneficiaries own contribution, representing
XX %

2) Any ineligible expenditure shall be supported by the LB and project beneficiaries, apart
from the approved budget.

§ 4 Value of the contract

1) The value of the present contract is ...... EUR <amount in figures> / .....<amount in
letters>, representing the maximum total ERDF eligible value of the project according to
Annex 1 - Budget of the project; MA commits itself to transfer these funds, representing
................ .% of the total eligible value of the project, to the LB.

2) The funding will be paid on the basis of the reported eligible expenditure. MA will
make the transfer of ERDF in the limit of the existent balance at the date of
reimbursement claim, and in case of insufficient funds, payment process is suspended until
and if the European Commission credits the programme’s account with the amounts
representing the ERDF funds.

3) The funding will be paid on the basis of the reported eligible expenditure. MA will
make the transfer of ERDF in the limit of the existent balance at the date of
reimbursement claim, and in case of the Programme exceeds the 100% absorption, or the
maximum absorption level in case of decommitment insufficient funds, the Lead
Beneficiary and all beneficiaries participating in the project commit to support from their
own budgets the funds necessary for the implementation of the project, according to the
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provisions of the present contract, the Application form approved by the Monitoring
Committee and its annexes, the Partnership Agreement (annexed to the present contract),
the Project Implementation Manual and the national and European legislation in force. The
MA shall notify the LB regarding the lack of available funds.

4) If the European Commission takes the decision of interrupting or totally suspending
the funds, the Managing Authority may terminate the contract.

5) In case of observations and/or reservations raised by the Commission on the
description of the Management and Control System of the Interreg V-A Romania-Hungary
Programme or in case of a system error detected, the MA has the right to temporarily
withhold payments to a particular beneficiary (LB or PB) or the project as a whole.
Payment suspension(s) shall be lifted as soon as observations and/or reservations raised by
the Commission have been withdrawn and the MA has received sufficient evidence on the
solution of the systemic error(s) detected.

6) The Lead Beneficiary commits itself to support its own contribution and the non-
eligible expenditures as well as to ensure the temporary availability of funds for the proper
implementation of the project until they are reimbursed by the MA.

7) In the case of net revenue generating projects, the MA shall recover the amounts
according to the proportionality principle and observing the provisions of Regulation (EU)
No. 1303/2013.

§ 5 Eligible Expenditures

1) The starting date for the eligibility of expenditure is the first day after approval of
the project by the Monitoring Committee. Expenditures for the operation must be paid out
at the latest within 30 calendar days after the implementation period. Expenditures
committed and incurred after the finalization of the implementation period shall not be
eligible.

2) Expenditure is incurred when the activity that has generated the expenditure (for
example the works executed in accordance with the conditions of the contract) has been
completed or the services foreseen in a contract have been provided and accepted by the
beneficiaries. Proof of expenditures incurred relates to supporting documents indicating
the completion of the activity, for instance take over certificates or confirmation of
service delivery.

3) The expenditures related to the project are eligible provided that they observe the
applicable European and national legislation in force, they are stipulated in Annex 1 -
Budget of the project and provided that they observe the rules set at Programme level and
the terms and conditions stipulated in the present contract. The Programme rules are
available on the Programme website, www.interreg-rohu.eu.

4) As an exception from the provisions of paragraph 1, preparation costs are eligible if
they were incurred between 1st of January, 2014 and the date of the submission of the
Project Proposal and must be paid out no later than 60 calendar days after the Project
Proposal approval by the MC, as provided in the rules of the Call for proposals.

5) All preparation costs shall be requested for reimbursement within the first
reimbursement claim.

§ 6 Reimbursement of the expenditures

1) The total amount each partner commits to spend and request for first level
control by the end of the month marking the half of the implementation period is provided
below.
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Month of implementation Amounts' to be requested for FLC

LB PB2 PB3

Total of amounts requested
for FLC at half of the
implementation period
(month N)

Partner’s total budget

2) The LB has the possibility to ask expenditure for reimbursement to the MA via a
project report submitted in the electronic system at any given time for one or more
partners in accordance with the defined periods within the electronic system (or with prior
modification of the defined periods in the electronic system), provided that the
expenditure claimed for reimbursement is not lower than 10,000 euro ERDF. The total
amount to be requested for first level control mentioned at the half of the implementation
cannot be changed.
3) In case the total amounts requested for first level control verification are lower
compared to the total amounts forecasted for the half of the implementation period, the
MA is entitled to decommit project funds by reducing the original project budget and the
corresponding ERDF contribution, as follows:

a) 10% reduction of the budget for the partners who have requested amounts for

first level control lower than 75% of the initial amounts included in the schedule for

first level control requests;

b) 25% reduction of the budget for the partners who have requested amounts for

first level control less than 50% of the initial amounts included in the schedule for

first level control requests .

4) In case of a decision on the decommitment of the project, the Lead beneficiary shall
submit to the MA a revised budget and Application Form, if the case, reflecting the
decommitment, within two weeks following the receipt of MA’s notification. In case of
failure to respect the deadline, the decommitment shall be applied proportionally to
all budgetary lines. The modification of the contract in case of decommitment at
project level shall take the form of a decision of the representative of the Managing
Authority signing the contract, which will be notified to the lead beneficiary, and
which becomes part of the contract. The decommitment shall be done without
prejudice for partners’ obligation to implement all the activities and achieve all the
results, according to the approved application form.

5) In case of decommitment, the Lead beneficiary together with the partners may decide
to give up financing, but in this case all the funds reimbursed shall be recovered by the
Managing Authority.

6) A first level control system has been established both in Romania and Hungary in order
to check the expenditure made by the project partners from each country. Therefore,
each partner has the obligation to ensure that its expenditures are checked and
validated by a controller from the state on whose territory it is located, before the
project report is submitted.

7) The LB must present all documents to the controllers and make sure that all partners
present their documents, in order to be verified (including the description of the
activities’ progress and relevant documents as foreseen by the draft of the partner
reports within the electronic system) before drafting and forwarding the project

L Amounts will be introduced in Euro, rounded, without decimals
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report. All supporting documents should be uploaded by the partners via electronic
system.

8) In case partners decide not to externalize activities, as foreseen in the approved
Application Form, and decide to implement them “in house”, without requesting the
reimbursement of the respective amounts from the Programme, the project budget
shall be reduced automatically with the respective amounts. To this end the partners
have the obligation of informing the MA in due time, through the LB, regarding the
decision taken and request the reduction of the budget. The reduction of budget shall
take the form of a decision of the representative of the Managing Authority signing the
contract, which will be notified to the LB/partners, and which becomes part of the
contract.

9) The LB must create and submit to Joint Secretariat (JS) the project reports including
both financial and physical progress of the project via the electronic system integrating
the information provided by each partner in their reports, based on the conditions
provided hereunder, in the Project Implementation Manual, e-MS manual and in the
applicable legislation. The partners will create partner reports and submit them to FLC
for all defined periods within the electronic system no matter if they have realized or
not expenditures to be requested to FLC verifications during a specific period. The
description of the progress of the activities in partner reports will cover exactly the
period of the requests for FLC verifications.

10) The project report submitted by the LB shall contain only validated expenditure and
shall be supported by the First Level Control Report issued by the Controllers of the
Project Partners. The expenditures that were not validated by the controllers are
deemed to be non-eligible for the programme and shall not be requested for
reimbursement.

11) The LB must include in a project report both physical and financial progress of the
project. The LB shall submit progress reports to the JS every 3 months in case of
projects with project implementation period under 18 months, and every 4 months in
case of projects exceeding 18 months. The instructions presented in the reporting
models must be followed exactly. All reports must be submitted in English.

12) The final Project progress report and final Reimbursement claim have to be submitted
to the JS at the latest within four months after the end date of the implementation
period of the project.

13) The funds are reimbursed only in Euro and will be transferred into a special bank
account opened exclusively for the project, indicated by the LB. The exchange rate
differences are non-eligible expenditures for the project. The exchange rate risk is
borne by the partner concerned.

14) The expenditure incurred in a currency other than the euro shall be converted into
euro by using the monthly accounting exchange rate of the Commission in the month
during which that expenditure was submitted for verification to the first level
controller. The LB transfers the received ERDF amounts to all partners within 5 working
days as of cashing in the amounts from the MA and will make no deduction, retention
or further specific charge from the ERDF amounts it receives.

§ 7 Rights and duties of the parties

A. Lead Beneficiary

In addition to the obligations of the LB as already stated, the LB undertakes the following
duties:

1) The LB guarantees that it is entitled to represent all beneficiaries participating in the
project and that it has established with its project partners the division of the

6



2)

3)

4)

5)

6)

7)
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responsibilities regarding the project in the form of the Partnership Agreement.

The LB has the responsibility of implementing the project according to the provisions of
the present contract, of the application form approved by the Monitoring Committee
and its annexes, of the Partnership Agreement (annexed to the present contract), of
the Project Implementation Manual and of the national and European legislation in
force. The LB shall be responsible in front of the MA for the implementation of the
obligations assumed in the Contract and in the Partnership Agreement, for the
implementation of the project and for achieving the goals stipulated in the contract
and its Annexes.

In case the Programme exceeds the 100% absorption, or the maximum absorption level
in case of decommitment at Programme level, the LB has the obligation of ensuring
from its own budget the necessary funds for implementing the project according to the
provisions of the present contract, the Application form approved by the Monitoring
Committee and its annexes, the Partnership Agreement (annexed to the present
contract), the Project Implementation Manual and the national and European
legislation in force. The MA shall notify the LB in due time regarding the occurrence of
such situation.

In case the Programme exceeds the 100% absorption, or the maximum absorption level
in case of a decommitment, and the LB, following the occurrence of one of the
previously mentioned situations, fails to ensure the implementation of the entire
project from own resources, the MA has the right to request the LB all or part of the
financing, proportionally with the reimbursed amounts. The Beneficiaries have the
obligation of repaying the respective amounts within 30 calendar days from the
receiving date of the MA notification. If the LB does not manage to recover the funds
from all beneficiaries participating in the project, it will inform the MA and send all
necessary documents to the MA, in order to take all necessary measures for recovering
such amounts, according to the provisions of Mol and relevant legislation in force.

The LB guarantees furthermore that itself and all beneficiaries participating in the
project have complied with all legal requirements and that all necessary approvals for
the correct implementation of the project have been obtained.

The LB laid down the arrangements for its relations with the beneficiaries participating
in the project in the Partnership Agreement (Annex 3 to the present contract)
comprising, inter alia, provisions guaranteeing the sound management of the funds
allocated to the project, including the arrangements for recovering amounts unduly
paid.

The LB ensures the implementation of the entire project and has to:
a) assume responsibility for ensuring implementation of the entire project;

b) ensure that expenditure presented by all beneficiaries participating in the project
has been incurred in implementing the project and corresponds to the activities agreed
between the beneficiaries, and is in accordance with the provisions of the subsidy
contract;

c) inform the JS/MA, according to the provisions of the Project Implementation Manual,
10 working days before the date the LB or the project beneficiaries intend to launch a
public procurement procedure, in case the estimated value of the public procurement
contract is below the thresholds mentioned in the applicable national legislation with
up to 1000 euro;

d) inform the MA, within 5 working days from the occurrence of such circumstances, if
one of the disbursement conditions ceases to be fulfilled, or circumstances arise which
entitle the MA to reduce payment or to demand repayment of the subsidy in wholly or
in part;
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e) comply with the regulations referred to in the preamble to this contract as well as
with relevant national and European legislation;

f) guarantee that itself and all project beneficiaries drafting the Technical Project /
Detailed Design, will do the utmost to obtain the necessary approvals, agreements and
construction permits within 9 months from the signature of subsidy contract, if the
case;

g) know and observe the provisions of the Guide for Applicants afferent to the Open
Call for Proposals, paying special attention to the limitations (value, percentage,
duration etc.) referred to therein, and of the Project Implementation Manual (published
on the programme website www.interreg-rohu.eu );

h) observe and make sure that all project beneficiaries observe the national and
European legislation on state aid, equal opportunities, non-discrimination, national
integrity, sustainable development, environmental protection;

i) make and satisfy itself that all project beneficiaries make all expenditure according
to the national laws on public procurement of the country on whose territory the
beneficiary is located. The Romanian beneficiaries which are not stipulated as
Contracting authority in the respective laws or in special laws regarding procurement
should follow at least the general principles stated in the Programme’ rules on
eligibility of expenditure;

j) ensure that all project beneficiaries select the final beneficiaries of the projects
(target groups) by a transparent procedure;

k) present and to ensure that the project beneficiaries present their expenditures to
the controllers for verification in 15 working days after the reporting period ended,
except for the final report, where the cut-off date is extended at 30 working days, so
that the deadline for submitting the reimbursement claim to the JS will be met;

l) ensure that all project beneficiaries submit their contributions to the
reimbursement claim at least 10 calendar days before the deadline for submitting the
reimbursement claim to the JS;

m) ensure that all project beneficiaries have a proper analytical accounting system;
the accounting system must be in line with the national legislation;

n) observe and make sure that all project beneficiaries observe the provisions of the
Visual Identity Manual (published on the programme website www.interreg-rohu.eu).

o) provide the evaluators carrying out the Programme evaluation and ex-post
evaluation of the Programme according to Articles 55, 56 and 57 of Regulation (EU) No
1303/2013 with any document or information necessary to assist the evaluation.

8) The LB ensures that the controllers have verified and validated the expenditure
presented by the beneficiaries participating in the project.

9) The reimbursement claim and the progress report contain information consolidated
by the LB, at project level; thus, the LB presents consolidated reimbursement claims
and consolidated progress report, being responsible for collecting documents and
information from every project beneficiary.

10) LB is liable towards the MA for ensuring that all of its partners have a legal status,
that they have the capacity to manage the project, that they observe the provisions
from the Guide for Applicants afferent to the Open Call for Proposals and the Project
Implementation Manual. Moreover the LB is liable towards the MA for ensuring that its
partners fulfil their obligations under this contract. The LB is also liable towards the MA
for all irregularities, even those committed by the project beneficiaries.

11) The LB must answer all written requests from the MA, JS or other bodies involved in
the implementation of the Programme within the deadline stipulated in the respective
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request. In case such request refers to additional implementation reports, the LB is
responsible for gathering the information from all partners in due time.

12) The LB takes full responsibility for the damages caused to third parties from its own
fault during the implementation of the project. MA has no responsibility for the
damages caused to third parties as a result of executing the contract.

13) The LB and project beneficiaries must not receive or have received money from
other programmes for the project concerned.

14) Any results or rights related to the project, including author’s rights and/or any
other intellectual or industrial property rights, obtained from the implementation or as
a result of the implementation of the contract, except the cases where such rights
existed before the contract, shall represent the property of the LB and its partners
according with the approved application form and the partnership agreement.

15) The LB cannot mortgage or impose any other form of financial or legal burden /
bank guarantee on the infrastructure invested in / goods purchased from the financing
throughout the implementation period of the project and 5 years after the financial
closure of the project.

16) In case of projects comprising investment in infrastructure or productive
investment, the Lead Beneficiary shall reimburse the MA the amounts received
according to art. 71 of Regulation (EU) no. 1303/2013 if within 5 years after the
financial closure of the project it is subject to any of the following:

a) a cessation or relocation of a productive activity outside the programme area;

b) a change in ownership of an item of infrastructure which gives to a firm or a
public body an undue advantage;

c) a substantial change affecting its nature, objectives or implementation
conditions which would result in undermining its original objectives

17) The Lead Beneficiary understands and agrees that the MA may delegate tasks to the
JS, according to the Framework Agreement regarding the delegation of responsibilities
concluded between the MA and the JS and therefore the Lead Beneficiary agrees to
cooperate with the JS in the same way as with the MA.

18) In dully justified cases, not imputable to the beneficiaries, when a project
beneficiary is in impossibility of fulfilling its obligations according to the contract, the
beneficiary may request, through the Lead Beneficiary and with the written agreement
of all beneficiaries, the suspension of the implementation period, for a clearly
determined period of time. After verifying the conditions, the MA may approve, under
its specific conditions, through a written decision of the representative of MA signing
the contract, the suspension of the contract starting with the date indicated by the
beneficiary. The Beneficiary requesting the suspension of the implementation period
has the obligation to inform MA in maximum 3 working days from the date when he
took notice of the situation, in any written form (including e-mail) and the Lead
Beneficiary has the obligation to submit all the relevant documents in maximum 5
working days, including the written agreement of all project beneficiaries. During the
suspension period no activity shall be performed by any of the project beneficiaries.

19) The LB has the obligation to inform the MA about any situation that may cause the
termination or delay in the execution of the subsidy contract, within 5 working days
from the date of acknowledgment of such a situation. In this case, the MA may decide
the termination / suspension of the subsidy contract.

20) If the MA demands repayment of the ERDF in accordance with this contract, the LB
is liable to the MA for the total ERDF that has been reimbursed.

21) During the implementation period of the project as well as after the end of the
implementation period of the project, for a 3 years period from the official closure of
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the Interreg V-A Romania-Hungary Programme, the LB has the obligation to preserve
and to present, to the Joint Secretariat (JS, within Oradea Regional Office for Cross-
Border Cooperation on Romanian-Hungarian Border, Romania), Managing Authority
(MA), Certifying Authority (CA, within the Romanian Ministry of Regional Development
and Public Administration), Audit Authority (AA, within the Romanian Court of
Accounts), European Commission (EC), European Court of Auditors and any other body
designated to perform controls on the use of the financing, all project documents,
including the inventory for the actives gained as a result of using the funds. The time
period shall be interrupted either in the case of legal proceedings or by a duly justified
request of the Commission. The documents must be properly archived. Also, the MA
must be informed on the location of these documents.

22) In case of remaining funds/economies, the LB must notify the MA within 15 days
following the finalization of implementation of public procurement contracts at project
level.

23) The LB must clearly specify in the notification the amounts of the remaining funds
and if there is a need of re-using these within the project.

24) The LB and its partners must ensure the sustainability of the project results and,
after the projects’ implementation period has ended, the following 5 years the LB has
the obligation to submit annually a sustainability report.

25) The LB must implement the recommendations received after an audit, control,
otherwise the MA has the right to terminate the contract. The LB ensures that the
project beneficiaries fulfill this obligation.

B. Managing Authority

1) The MA shall make available the information regarding the official closure date of the
Programme to the LB within 5 working days from the date of the receipt of the
Commission’s official notification in this respect.

2) The MA has the right to decide on the eligibility of expenditure related to the
reimbursement claims.

3) The MA has the obligation to support the LB by providing necessary information and
clarifications for the implementation of the project.

4) The MA has the obligation to reply to any written request from the LB in maximum 30
calendar days from the date the MA receives the request.

5) The MA ensures the technical and financial monitoring of the project.

6) The MA shall authorize all eligible expenditures related to the reimbursement claims
submitted by the LB.

7) The MA has the obligation to inform the LB regarding the reports, conclusions and
recommendations made by the European Commission or Audit Authority that may affect
the implementation of the present contract.

8) Additional obligatory deadlines to submit a reimbursement claim may be set by the MA
in order to avoid decommitment of ERDF contribution at programme level. The additional
deadlines shall be communicated at least 2 months in advance to the LB.

9) In case one of the obligations of the Lead Beneficiary/Beneficiary is not fulfilled, the
MA may suspend the execution of the contract.

10) In case of suspending the contract, the MA shall notify the Lead Beneficiary regarding
this decision, duration of the suspension period, the proposed corrective measures and also
the related financial measures. The MA shall also notify the Lead Beneficiary if the
suspension period is cancelled prior to the initially set deadline.
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11) Subject to availability of funds, the Managing Authority shall pay the total amount of
eligible public expenditure due no later than 90 calendar days from the date of submission
of the reimbursement claim by the Lead Beneficiary.

12) The payment deadline mentioned in paragraph 11 may be interrupted by the Managing
Authority in either of the following duly justified cases:

a) the amount of the reimbursement claim is not due or the appropriate supporting
documents have not been provided;

b) an investigation has been initiated in relation to a possible irregularity affecting
the expenditure concerned.

13) For the purpose of Article 7, letter A, paragraph 21, the Managing Authority shall
inform the Lead Beneficiary on the date of the official closure of the Interreg V-A Romania-
Hungary Programme.

14) The Managing Authority has the right to modify the provisions of the contract
unilaterally through instructions, which shall be communicated to the Beneficiaries and
posted on the Programme’s website, www.interreg-rohu.eu. The instructions shall become
part of the contract. These modifications become effective from the date of
communication.

15) The MA is entitled to publish data regarding the project in accordance with Article
115(2) of Regulation (EU) no. 1303/2013.

16) The Managing Authority may decommit/use the remaining funds following the
finalization of public procurement procedures and/or public procurement contracts at
project level.

17) In case that during project implementation or during up to 5 years after the financial
closure of the project!"; illegal and/or indirect state-aid incidence is discovered, the MA
may apply a correction up to 100% for the respective project, and the amounts paid to the
beneficiaries shall be recovered in whole or in part, by the Managing Authority, together
with interest calculated depending on the amounts involved and the time period in which
they were available to beneficiaries, and adding penalties and debts from the date of
grant award to the date of recovery.

§ 8 Publicity

1) The Lead Beneficiary must inform and must ensure that all Project Beneficiaries inform
the public, by means of the measures laid down in Annex Xll of Regulation (EU) no.
1303/2013, about the assistance obtained from the Funds.

2) The Lead Beneficiary is responsible for the implementation of the information and
publicity activities related to the non-refundable financial assistance received through the
programme.

3) The Lead Beneficiary must ensure and must satisfy itself that all Project Beneficiaries
ensure transparency and accurate information to the mass media on the projects financed
under Interreg V-A Romania-Hungary Programme.

4) All information and publicity actions developed by the beneficiaries (including the Lead
Beneficiary) must observe the Visual Identity Manual (available on the programme website
www.interreg-rohu.eu or, upon request, at the Joint Secretariat).

5) The Project Beneficiaries shall request beforehand the approval by the JS for all
information and publicity measures developed under the project, in compliance with the
provisions of the Visual Identity Manual.

™ The date of the last financial transfer at project level;
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6) The publications edited within a project financed under Interreg V-A Romania-Hungary
Programme shall include the name of the project and reference to the EU co-financing of
the Programme, on the first and the last cover. The publications shall also contain
contacts (persons, institution/organization, phone, fax, email and postal address) for the
persons interested in finding out further details. The responsibility for the content of
materials belongs solely to the beneficiary. However, authorised reviews are necessary
from competent institutions from both countries.

7) For all information and publicity actions developed by the Project Beneficiaries, the
Lead Beneficiary must ensure that they archive in a single place (hard copy and/or
electronically) the documents related to these activities (eg: information and publicity
materials they produced: printed materials, audio-video materials).

8) The Lead Beneficiary is responsible to inform the Joint Secretariat regarding the
information and publicity measures taken in order to promote the projects financed under
the Programme.

9) The rules stipulated in the Visual Identity Manual are mandatory for the Lead
Beneficiary and all Project Beneficiaries.

10) By accepting the funding, the LB and its beneficiaries give their acceptance for their
inclusion in the list of projects published in accordance with Article 115(2) of Regulation
(EU) no. 1303/2013.

11) The Lead Beneficiary shall ensure the proper means of communication between the
project and the programme, including:

a. participation, whenever requested, in LB trainings organized by the JS;

b. participation, whenever requested, in other events organised by the Programme
with the purpose of presenting/ discussing/ developing/ sharing project results and
creating synergies with other projects and relevant organisations;

C. providing a visible link on the project’s website to the Programme website.

§ 9 Confidentiality

1) With the exception of the situations foreseen at Article 7, part A, paragraph 21 and
article 8 of the present contract, the Managing Authority and the Lead Beneficiary
undertake to preserve the confidentiality of any document, information or other material
communicated to them in confidence until at least five years from the official closure of
the Programme. The release of information to persons involved in implementing / verifying
/ controlling / auditing the project shall be performed on confidential basis and shall cover
the information that is necessary for implementing the project.

2) The data used for publicity purposes, for informing on and promoting the use of
ERDF funds, shall not be considered as having confidential status.

3) The Managing Authority has the right to release information regarding the project
at the request of public institutions, investigating the project.

4) The contracting party shall bare no responsibility for releasing information on the
contract if:

a. the information was released with the written agreement of the other
contracting party; or

b. the contracting party was legally forced to release the information.

5) Failing to observe the confidentiality obligation gives the damaged party the right
to claim compensations from the damaging party.

§ 10 Conflict of interests
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1) In the present Contract, the conflict of interests represents any circumstances defined
as such in the national/European legislation.

2) Any conflict of interests that arises during the implementation of the contract shall be
immediately notified to the JS. The MA reserves the right to verify such circumstances and
take the necessary measures, where necessary.

§11 Irregularities and recovery of the funding

1) “Irregularity” according to the current Contract means any breach of the Union law,
or of the national law relating to its application, resulting from an act or omission by an
economic operator involved in the implementation of the ESI Funds, which has, or would
have, the effect of prejudicing the budget of the Union by charging an unjustified item of
expenditure to the budget of the Union.

2) MA shall show zero tolerance to any suspected cases of fraud and shall take all
necessary measures to prevent and correct such cases, according to relevant national and
European legislation in force.

3) In case of irregularity, the MA shall impose to the Lead Beneficiary all the necessary
measures for the elimination or diminishing of the consequences on the implementation of
the project.

4) MA may suspend or terminate the contract in case the beneficiaries fail to take the
imposed measures.

5) In case an irregularity is committed, the LB is responsible for repaying to the MA
the amount affected by the irregularity, even if the irregularity was committed by one of
the project beneficiaries.

6) The MA is entitled to take the decision for suspending/terminating the contract,
after verifying the reasons and any relevant documents presented by the LB and/or JS and
the related documents.

7) In case the contract shall be terminated, the MA notifies the LB regarding this
decision and the related financial measures. In this case, within 30 days from receiving
such notification, the LB and/or project beneficiaries shall fully return the amounts
specified in the notification, without deducting any bank charges.

8) In case of irregularities committed after the end of the implementation period of
the project, during the whole sustainability period, the Lead Beneficiary has the
obligation, in 30 calendar days from the receipt of the notification from the MA, to
reimburse the amounts unduly paid including the bank charges, and interests, if the case.

9) For the irregularities committed by a project beneficiary, the LB is entitled to
request these amounts from the responsible project beneficiary in order to be repaid to
the MA. In specific cases, for irregularities discovered after payment of the final project
report, the partners may repay the due amounts directly to the MA, notifying the LB about
this option.

10) If the Lead Beneficiary does not manage to recover the unduly paid ERDF
contribution from the project beneficiaries, it will inform the MA and will send all
necessary documents for the MA to be able to take all necessary measures stipulated by
the legislation in force.

11)  Any extra payment done by the MA is considered unduly paid amount, and the LB
has to repay the respective amounts within 30 days from the receipt date of such
notification from the MA.

12) In case the irregularity is discovered before the final payment, the MA is entitled
to diminish the reimbursed amount starting with the next payment until the total recovery
of the debt, to which the bank charges are added.
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13) In case the irregularity resulting in an unduly paid amount is discovered after the
final payment or the debt was not entirely recovered, the MA shall notify the LB regarding
the unduly paid amount, and the LB has the obligation to return, within 30 days as of the
receiving date of the notification, the amount, including bank charges.

14) In case before the final payment, the MA determines that project
indicators/objectives were not fulfilled/were partially fulfilled, proportional financial
deductions shall be applied, according to the relevant legal provisions and the provisions of
the Project Implementation Manual.

15)  The final payment will be made only after the recovery of any known debts from
the Lead beneficiary and/or any other beneficiary of the project;

16) In duly justified cases and based on a statement given by the LB in which he takes
the responsibility to transfer the debt amount to the MA in 5 days from the date the final
payment is paid by MA, the MA can transfer the amounts related to the final project
report.

17) In case the project contribution to indicators is lower compared to the application
form, the MA is entitled to decommit project funds by reducing the original project budget
and the corresponding ERDF contribution, as follows:

a) 10% decommitment will apply to the budget of the beneficiaries in case the project
indicators were reached lower than 75% of the initial project indicators (average at
project level considering all indicators);

b) 25% decommitment will apply to the budget of the beneficiaries in case the project
indicators were reached lower than 50% of the initial project indicators (average at
project level, considering all indicators).

18) Starting with the 31st day as of the expiry of the deadlines stipulated at
paragraphs 7, 8, 11 and 13 an interest rate bigger with one and a half points than the rate
applied by the European Central Bank as in force on the first working day from the month
of the deadline date shall be applied to the owed amounts.

19) In case financial corrections are applied by the European Commission to the
Programme with regard to the performance framework, according to Article 22 of
Regulation (EU) No. 1303/2013, and based on the provisions of Commission Implementing
Regulation (EU) No 215/2014, the Managing Authority may decide to cover the financial
correction from the projects’ budgets which have not achieved their indicators.

20) In case the European Commission applies financial corrections to the Programme on
the basis of extrapolation or flat rate, the Managing Authority may decide to cover these
corrections from the projects’ budgets, concerned by the corrections.

21) In case of observations and/or reservations raised by the Commission on the
description of the Management and Control System of the Interreg V-A Romania-Hungary
Programme or in case of a system error detected, the MA has the right to temporarily
withhold payments to a particular partner (LB or PB) or the project as a whole. Payment
suspension(s) shall be lifted as soon as observations and/or reservations raised by the
Commission have been withdrawn and the MA has received sufficient evidence on the
solution of the systemic error(s) detected.

§ 12 Assignment, legal succession

1) The Lead Beneficiary cannot renounce totally or partially the rights and obligations
resulted from the present contract unless it has the clear agreement of the MA and of the
Monitoring Committee.

2) In case of legal succession, e.g. where the LB changes its legal form, the LB is
obliged to transfer all duties under this contract to the legal successor. The LB shall notify
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the MA about any change with 15 working days beforehand.

§ 13 Amendment

1) Any modification to the present contract shall be done with the agreement of both
parties with exception of the situation when the contract provides otherwise.

2) The LB has the obligation to initiate the amendment procedures of the present
contract with minimum 30 days before the addendum is intended to produce its effects.

3) Any request for modification of the Subsidy Contract has to be justified and
submitted by the LB to the Joint Secretariat in a written form, as regulated in the
Project’s Implementation Manual. The Joint Secretariat will analyze the request and may
request additional information from LB, and after clarifications (if the case) submits the
request of modification for approval to the Managing Authority or the Monitoring
Committee according to the type of the modification requested. The Addendum to the
Subsidy Contract has to be signed by both parties according to the approval of the
Managing Authority /Monitoring Committee.

The Managing Authority/Monitoring Committee has the right to refuse the proposed
modifications by the partner (or part of them) for which justification was not provided and
which were not considered acceptable. In case the proposed modification was refused by
the Managing Authority, it cannot be requested again.

4) The LB has to request the modification of the Subsidy Contract by addendum in the
following cases:

a) changes in the partnership;
b) substantial changes in the content of the project;

5) Further detailed rules describing cases of substantial changes in the content of the
project are set in the Project’s Implementation Manual, available on the Programme’s
website www.interreg-rohu.eu.

6) The last request for modification of the Subsidy Contract should be submitted no
later than two months before the end date of the project.

7) As an exception from the provisions of paragraphs 3 and 4 of the present article,
other changes in the project will not require subsidy contract modification by addendum,
but the LB has to notify the Joint Secretariat in a written form in each case at the moment
when the changes occur. The JS will verify that the project change does not fall under
cases regulated in paragraph 4 and will inform the LB without any delay if it requires
subsidy contract modification by addendum.

8) Addenda become effective the day of their signing by the last party. Modifications
incurred in the respective national/European applicable legislation with impact on the
implementation of the contract, become effective from the date the respective legal act
enters into force without being confirmed through an Addendum.

§ 14 Termination

1) Any breach of the provisions of the present contract may result in the termination
of the present contract and in the recovery of the financing, including any interest and/or
related bank charges.

2) The MA is entitled to terminate this contract, in whole or in part, without any other
formality, and to demand repayment of the already paid amounts, if:

a) The MA finds an inconsistency between the reality and the declarations of the LB in
the application form, regarding the financing of the project from national or
European public funds, or regarding the financing from other national or European
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e)

f)
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h)

3)
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Programmes; or

The MA or audit bodies find that the subsidy awarded has been partially or entirely
misapplied for purposes other than those agreed upon herein, including 5 years
after the final payment; or

the LB closes down; or

The MA finds that during the implementation period of the project including 5
years after the financial closure of the project, the LB or any project partner
wholly or partly sells or transfer in any form the right of property of the
infrastructure invested in / goods purchased from the financing, including under
the conditions of article 71 from Regulation 1303/2013 (a cessation or relocation of
a productive activity outside the programme area, a change in ownership of an item
of infrastructure which gives to a firm or a public body an undue advantage or a
substantial change affecting its nature, objectives or implementation conditions
which would result in undermining the original objectives); or

The MA decides that the project is ineligible, if during its implementation, including
5 years after the financial closure modifications appear that affect the
implementation conditions/ create for a third party an unjustified advantage, and
the modification is the result of a change in the nature of the property/ ceasing/
change of the location of the project; or

The LB fails to observe the provisions of article 7 part.A paragraph.(15);

The MA finds that, during the implementation period of the project, including 5
years after the financial closure, the LB or any Project Beneficiary wholly or partly
sells the project/results of the project/intellectual or industrial property rights
drawn from the project/goods purchased from the financing granted herein to a
third party; or

The MA finds that the LB failed to notify the MA in the deadline on a case of
conflict of interests or the necessary measures for ending such a situation were not
taken; or

The MA finds that the Lead Beneficiary made false declarations regarding the VAT
eligibility and state aid, or any other false declarations.

The MA is entitled to terminate this contract, with a previous conciliation

procedure, and to demand repayment of the amounts already paid amounts if:

a)

b)

f)

g)

the project has not been or cannot be fully implemented by carrying out the
planned activities, the planned outputs and results or the project cannot or could
not be realized in due time; or

the LB has failed to submit within the deadlines required reports or proofs, or to
supply necessary information, within the set deadline and has not justified these
delays; or

the LB or the Project Beneficiaries has/have impeded or prevented the auditing or
control; or the recommendations resulted from the audit missions are not observed;
or

a fraud is discovered at the LB/Project Beneficiary level; or

the LB has failed to fulfil any other conditions or requirements stipulated in this
contract; or

the LB repeatedly fails to submit Progress reports and Reimbursement claims within
the reporting deadlines; or

the LB fails to provide immediate information about circumstances that delay,
hinder or make impossible the realization of the project, as well as about any
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circumstances that trigger a change of the reimbursement conditions and
frameworks as laid down in this contract or which entitle the Managing Authority to
reduce or demand repayment of the ERDF contribution wholly or in part.

4) In case the European Commission takes the decision of interrupting or totally
suspending the funds, the Managing Authority may terminate the contract.

5) If the MA exercises its right of termination, the LB is obliged to transfer the
reimbursed amounts to the MA. The amounts are due within 30 calendar days following the
date of the letter by which the MA asserts the repayment claim; the due date will be
stated explicitly in the order for recovery. In case of non-payment at the due date,
penalties bigger with one and a half point than the rate applied by the Central European
Bank from the first working day from the month of the deadline date shall be applied to
the owed amounts. These penalties will not be supported from the contract value (they
are ineligible expenditure).

6) If any of the circumstances stipulated at paragraph 2 or 3 appear before the entire
amount of the subsidy is paid to the Lead Beneficiary, the payments will cease and there
will be no requests from the Lead Beneficiary for the reimbursement of the remaining
amount.

7) In case of decommitment according to art. 6(5), after the receipt of the
notification from the LB, the MA shall proceed to the termination of the contract and
recovery of all amounts paid as reimbursed.

8) For all cases of contract termination as mentioned within the present contract, the
Lead Beneficiary is legally late.

§ 15 Force majeure

1) Force majeure is any external event, unforeseeable, absolutely invincible and inevitable
occurred after the conclusion of this Subsidy Contract and which prevents the execution of
all or part of this contract. Force majeure, established under the law, exonerates the
parties in case of failure to execute totally or partially the obligations under this Contract,
as long as the force majeure is in force, and only if the other party has been duly notified.
It is not considered force majeure an event similar to those above which, without creating
an impossibility of execution, makes extremely expensive the fulfilment of the obligations
of one of the parties. The party invoking force majeure shall notify the other party
regarding the force majeure event, within 5 calendar days from the date of issue of the
force majeure. The party invoking force majeure is required to send to the other party,
the document stating the existence of force majeure, within 15 calendar days from the
date of its communication by the competent entity. The party invoking force majeure has
the obligation to communicate the date of termination of the force majeure, within 5
calendar days of the termination.

2) The responsible party will support all costs of the notification procedure.

3) The parties shall take all measures at their disposal to limit the consequences of Force
Majeure.

4) If the party claiming force majeure does not notify the commencement and termination
of the force majeure, under the terms and conditions laid down, it will not be exempted
from responsibility and will pay all damages caused by the lack of notice to the other
Party.

5) The execution of the contract is suspended from the occurrence of force majeure during
the whole period of its action.

6) If force majeure and / or its effects lead to the suspension of the execution of this
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Subsidy Contract for a period longer than 3 months, the Parties will meet within a period
not exceeding 10 calendar days from the expiry date of this period in order to agree on
how to continue, modify or terminate the Contract.

7) Fortuitous event does not exonerate the parties in case of failure to execute totally or
partially the obligations under this Contract.

§ 16 Correspondence

1) To the effect of this contract, the parties shall choose headquarters at the address
mentioned below where any official notifications can be lawfully served:

MA - [Name, address, telephone, fax, email address,

JS e [Name, address, telephone, fax, email address,
fiscal registration number] (as JS)

Lead Beneficiary- ...ccceeviiiiiiiiiiiiiiiniiiiieenannnen. [Name, address, telephone, fax,
email address, fiscal registration number]

2) Al correspondence between the MA and the LB shall be done through the JS, in English.

3) Any change of headquarters shall be forwarded to the other party of this contract
within 15 calendar days following the change of Address.

§ 17 Final provisions

1) In case a dispute arises between the MA and the LB, regarding the implementation of
the present contract, a friendly conciliation shall be attempted. The competent legal
authorities from Bucharest shall solve the dispute in case no mutual agreement can be
reached.

2) Romanian law governs the present contract.

3) The present contract forces the parties to observe in all and with good faith every
provision, according to the principle of the bindery legal force of the contract between
parties.

4) If any provision in this contract should be wholly or partly ineffective, the parties to
this contract undertake to replace the ineffective provision by an effective provision which
comes as close as possible to the purpose of the ineffective provision.

§ 18 Signatures

1) This Contract is issued in three original copies, in English language, one for the
Lead Beneficiary, one for the Managing Authority and one for the Joint Secretariat.

2) The following Annexes shall be deemed to form and be read and construed as part of
this contract:

Annex 1: Budget of the project

Annex 2: Approved application form

Annex 3: Partnership Agreement

Annex 4: Schedule for spending forecast and reimbursement claims

Annex 5: Co-financing contracts signed with the Romanian beneficiaries (shall be

annexed after being signed)
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3) The contract and its Annexes are to be taken as mutually explanatory of one another.
For the purposes of interpretation, the priority of the documents shall be in accordance
with the following sequence:

a) Subsidy contract;

b) Any subsequent amendments of the contract and its Annexes made in
accordance with the provisions of Article 13.

Managing Authority Lead Beneficiary

Ministry of Regional Development, Public
Administration and European Funds

Legal representative: Vice Prime Minister Legal representative:

Name: Name:
Signature Signature
Date Date
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