
                                     

 

eMS Code…………………………………… 

 Agreement between Lead Beneficiary and Project Beneficiaries 

in the project {name, project code} 

financed under the Interreg V-A Romania – Hungary Programme 

 

PARTNERSHIP AGREEMENT 

Concept Note phase 

 

Having regard to 

 Regulation (EU) No 1303/2013 of the European Parliament and of the Council of 17 

December 2013 laying down common provisions on the European Regional 

Development Fund, the European Social Fund, the Cohesion Fund, the European 

Agricultural Fund for Rural Development and the European Maritime and Fisheries 

Fund and laying down general provisions on the European Regional Development 

Fund, the European Social Fund, the Cohesion Fund and the European Maritime and 

Fisheries Fund and repealing Council Regulation (EC) No 1083/2006, 

 Regulation (EU) No 1299/2013 of the European Parliament and of the Council of 17 

December 2013 on specific provisions for the support from the European Regional 

Development Fund to the European territorial cooperation goal, 

 Regulation (EU) No 1301/2013 of the European Parliament and of the Council of 17 

December 2013 on the European Regional Development Fund and on the specific 

provisions concerning the Investment for growth and jobs goal and repealing 

Regulation (EC) No 1080/2006, 

 Commission Delegated Regulation (EU) No 240/2014 of 7 January 2014 on the 

European code of conduct on partnership in the framework of the European 

Structural and Investment Funds, 

 Interreg V-A Romania-Hungary Programme (hereinafter referred to as Cooperation 

Programme), approved by the European Commission through Decision no. 9112 / 

09.12.2015, 

 Memorandum of Implementation – Arrangements between Member States 

participating in the Interreg V-A Romania-Hungary Programme - between the 

Ministry of Regional Development and Public Administration from Romania, acting 

as Member State and Managing Authority with Certification function, the Prime 

Minister’s Office from Hungary, acting as Member State and National Authority, and 

the Audit Authority within the Romanian Court of Accounts, acting as Audit 

Authority (MoI). 
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the following Agreement is concluded between  

.......... [Name, address, fiscal registration number], represented by .......... , as Lead 

Beneficiary (hereinafter referred to as LB) of the project proposal called............ <Acronym>  

and  

.......... [Name, address, fiscal registration number], represented by .........., as Project 

Beneficiary no. 2 (hereinafter referred to as PB2),  

.......... [Name, address, fiscal registration number], represented by .......... as Project 

Beneficiary no. 3 (hereinafter referred to as PB3),  

………….. To be multiplied for as many PBs as necessary 

 

for the implementation of the Concept Note for the project proposal .......... [index and title 

of the project proposal], approved by the Monitoring Committee of the “Interreg V-A 

Romania – Hungary Programme” on .......... [date] in ......... [place]. 

 

§ 1 Object 

1) The object of this Agreement is the organisation of a partnership in order to develop 

the Concept Note into Full Application Form for the project proposal .......... [index and 

title of the project], selected under the Interreg V-A Romania – Hungary Programme.  

2) Through the present Agreement, the parties establish their rights and duties, the way of 

achieving their tasks and the relations between Lead beneficiary and Project 

Beneficiaries, which shall apply in order to achieve the goals of the above-mentioned 

project. 

3) The terms and conditions herein are acknowledged and accepted by all parties. 

 

§ 2 Duration of the Agreement 

1) The Agreement enters into force on the signature date the last party signs. The last 

party signing has the obligation to note the date. 

2) The beginning date of the implementation of the project may be: 

 the next day the notification of approval of the project by the Monitoring 

Committee is received, or 

 the next day the Subsidy contract is signed, or 
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 between notification and signing the Subsidy contract.   

The project implementation starts on …………….. 

3) The implementation period of the project is of ………[maximum 6] months.  

4) During the implementation period of the project, as well as after the end of the 

implementation period for a 3 years period from the official closure of the Interreg V-A 

Romania-Hungary Programme, all Project Beneficiaries have the obligation to preserve 

and to present, to the Joint Secretariat (within the Regional Office for Cross-Border 

Cooperation Oradea for Romania-Hungary Border - BRECO, Romania), MA (within the 

Ministry of Regional Development and Public Administration from Romania), NA (within 

Prime Minister Office from Hungary), Certifying Authority (within the Romanian Ministry 

of Regional Development and Public Administration), Audit Authority (within the 

Romanian Court of Accounts), European Commission (EC), European Court of Auditors 

and any other body designated to perform controls on the use of the financing, all 

project related documents, including the inventory for the actives gained as a result of 

using the funds. The time period shall be interrupted either in the case of legal 

proceedings or by a duly justified request of the Commission. 

5) The Agreement is valid for 5 years from the financial closure of phase II of the project - 

Full Application. 

 

 § 3 Value of the project  

1) The total eligible value is …… EUR <amount in figures> (non-refundable financing and 

the contribution of the beneficiaries-), out of which: 

i. … <amount in figures> EUR ERDF, representing … % 

ii.  … <amount in figures> EUR State Budgets Co-financing, representing …% 

iii.  … <amount in figures> EUR Beneficiaries own contribution, representing …%  

 

§ 4 Financing of the project 

1) MA awards a grant contribution from the ERDF of ……<amount in figures> / …..EUR 

<amount in letters>, representing …… % of the total eligible value of the project mentioned 

at article 3 paragraph 1 from the present Agreement. 

2) MA awards to Romanian beneficiaries a grant contribution from the national state 

budget of ……EUR <amount in figures> / …..<amount in letters> Euro, representing ….. % of 

the total eligible value of the project specified at article 3 paragraph 1 from the present 

Agreement. 

3) NA awards Hungarian beneficiaries a non-repayable contribution from the national 

state budget of ……EUR <amount in figures> / …..<amount in letters> Euro, representing ….. 
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% of the total eligible value of the project specified at article 3 paragraph 1 from the 

present Agreement. 

4) The Lead Beneficiary and Project Beneficiaries participate in the project with their 

own contribution representing ……<amount in figures> / …..<amount in letters>, 

representing …..% of the total eligible value of the project mentioned in article 3 paragraph 

1 of the present Agreement and support the non-eligible expenditure, apart from the 

project budget, according to their contribution to the project. 

5) The total eligible budget of LB/ PB 2/ PB 3 is …. out of which …% represents ERDF, 

…% represents state national co-financing and …% represents its own contribution1.  

6) The Lead Beneficiary is responsible in front of the Managing Authority for the 

sound financial management of the project. 

7) The Lead Beneficiary receives the amounts mentioned at paragraph 1 directly from 

the MA, and is responsible for transferring the amounts to each Project Beneficiary, 

according to the Subsidy contract. 

8) The Romanian Project Beneficiaries receive the amounts mentioned at paragraph 2 

directly from the MA, according to the co-financing contract; the Hungarian Project 

Beneficiaries receive the amounts mentioned at paragraph 3 directly from the NA, 

according to the co-financing contract. 

9) Any modification of the project has to be agreed by all Project Beneficiaries, 

justified and submitted by the LB to the Joint Secretariat in a written form.  

 

§ 5 Eligible Expenditures 

1) The expenditures related to the project are eligible provided that they respect the 

applicable European and national legislation in force, the Interreg V-A RO-HU 

Programme and Call for Proposal rules, they are stipulated in the project and the 

respective beneficiary budget, and provided that they comply with the terms and 

conditions stipulated in the Subsidy contract.  

 

§ 6 Reimbursement of the expenditures 

1) A first level control system has been established both in Romania and Hungary in order 

to check the expenditure made by the Project Beneficiaries from each country. 

Therefore, each beneficiary has the obligation to ensure that its expenditures are 

checked and validated by a controller from the state on whose territory it is located, 

before the reimbursement claim is submitted.  

                                                 
1
  This article shall be completed for each beneficiary.  



CN Partnership Agreement 

 

 

 
5 

2) The LB shall submit via the electronic system the Progress Reports to the JS for every 3 

months of the implementation period of the CN. The instructions presented in the 

reporting models must be followed exactly. All reports must be submitted in English. 

3) Even if no expenditure was incurred, the progress report shall be submitted in due time 

to the JS. 

4) The LB must present all documents to the controllers and make sure that all 

beneficiaries present their documents to their designated controllers within maximum 

15 working days after concluding the Subsidy contract for Full Application, in order to 

be verified and validated before drafting and forwarding the reimbursement claim. All 

supporting documents shall be uploaded by the LB and Project Beneficiaries via 

electronic system. 

5) The LB must submit via the electronic system the sole reimbursement claim and all 

supporting documents, within maximum 3 months after the Subsidy contract for Full 

application is concluded. 

6) The Reimbursement claim submitted by the LB shall contain only validated expenditure 

and shall be supported by the First Level Control Certificate and afferent Report issued 

by the Controllers of the Project Beneficiaries. The expenditures that were not validated 

by the controllers are deemed to be ineligible for the programme and shall not be 

requested for reimbursement.  

7) The funds are reimbursed only in Euro and will be transferred by the MA into a special 

bank account opened exclusively for the project, indicated by the LB. Costs related to 

fluctuation of foreign exchange currency are ineligible expenditures for the project. The 

exchange rate risk is borne by the partner concerned. 

8) The expenditure incurred in a currency other than the euro shall be converted into euro 

by using the monthly accounting exchange rate of the Commission in the month during 

which that expenditure was submitted for verification to the first level controller.  

9) The LB transfers the received ERDF amounts to all beneficiaries within 5 working days 

as of cashing in the amounts from the MA and will make no deduction, retention or 

further specific charge from the ERDF amounts it receives. 

 

§ 7 Rights and duties of the parties 

Lead Beneficiary 

In addition to the obligations of the LB as already stated, the LB undertakes the following 

duties: 

1) The LB guarantees that it is entitled to represent all beneficiaries participating in the 

project and that it has established with its project partners the division of the 

responsibilities regarding the project in the form of the Partnership Agreement.  
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2) The LB has the responsibility of implementing the project according to the provisions of 

the Subsidy contract, of the Concept Note and its annexes approved by the Monitoring 

Committee, of the present Partnership Agreement (annexed to the Subsidy contract) 

and of the national and European legislation in force. The LB shall be responsible in 

front of the MA for the implementation of the obligations assumed in the contract and 

in the Partnership Agreement, for the implementation of the project and for achieving 

the goals stipulated in the contract and its annexes.   

3) The LB guarantees furthermore that itself and all beneficiaries have complied with 

all legal requirements and that all necessary approvals for the proper implementation of 

the project have been obtained.  

4) The LB ensures the implementation of the entire project and has to: 

a. assume responsibility for ensuring implementation of the entire project; 

b. ensure that expenditure presented by all Project Beneficiaries has been incurred in 

implementing the project and corresponds to the activities agreed between all the 

Project Beneficiaries, and is in accordance with the provisions of the Subsidy contract;  

c. inform the MA, within 5 working days from the occurrence of such circumstances, if one 

of the disbursement conditions ceases to be fulfilled, or circumstances arise which 

entitle the MA to reduce payment or to demand repayment of the subsidy wholly or in 

part;  

d. comply with the regulations referred to in the preamble to this contract as well as with 

relevant national and European legislation; 

e. know and observe the provisions of the Guide for Applicants (GfA) for Flagship Projects, 

paying special attention to the limitations (value, percentage, duration etc) referred to 

therein, and of the Subsidy contract;  

f. observe and make sure that all Project Beneficiaries observe the national and European 

legislation on state aid, equal opportunities, sustainable development, environmental 

protection; 

g. make sure and satisfy itself that all Project Beneficiaries make all expenditure according 

to the programme relevant public procurement rules; 

h. ensure that all the Project Beneficiaries select the final beneficiaries of the projects 

(target groups) by a transparent procedure; 

i. make sure that it receives the contribution of all Project Beneficiaries, in a maximum of 

15 working days after the end of the reporting period, so that the deadline for 

submitting the progress reports to the JS will be met; 

j. present its own expenditure, and ensure that the Project Beneficiaries present their 

expenditures, to the controllers for verification, in maximum 15 working days after the 

conclusion of the Subsidy contract for the implementation of Full Application. Requests 

for first level control not accompanied by appropriate supporting documents will not be 
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taken into consideration; 

k. ensure that all Project Beneficiaries submit their contributions to the reimbursement 

claim at least 10 working days before the deadline for submitting the reimbursement 

claim to the JS; 

l. ensure that all Project Beneficiaries have a proper analytical accounting system and the 

expenditure is properly registered; the accounting system must be in line with the 

national legislation; 

m. observe and make sure that all Project Beneficiaries observe the provisions of the 

Visual Identity Manual (published on the programme website www.interreg-rohu.eu). 

5) The LB ensures that the first level controllers have verified the expenditure presented 

by the Project Beneficiaries participating in the project.  

6) When drafting the reimbursement claim, LB is liable towards the MA for consolidating 

the information from all Project Beneficiaries requesting reimbursement of the 

expenditure, being responsible for collecting documents and information from every 

partner. Irrespective of the time when reimbursement claims are submitted, LB submits 

for each reporting period consolidated progress reports, being responsible for 

collecting documents and information from every partner. 

7) LB is liable towards the MA for ensuring that all of its beneficiaries have a legal status, 

that they have the capacity to manage the project, that they observe the provisions 

from the GfA. Moreover the LB is liable towards the MA for ensuring that its 

beneficiaries fulfil their obligations regarding the implementation of the project. The LB 

is also liable towards the MA for all irregularities, even those committed by the Project 

Beneficiaries.  

8) The LB must answer all written requests from the MA, JS or other bodies involved in the 

implementation of the Programme within the deadline stipulated in the respective 

request. The LB is responsible for gathering the information from all beneficiaries in 

due time.   

9) The LB takes full responsibility for the damages caused to third parties from its own 

fault during the implementation of the project. The MA has no responsibility for the 

damages caused to third parties as a result of executing the contract. 

10) The LB must not receive or have received money from other Programmes for the same 

project. The LB ensures that the Project Beneficiaries respect the same obligation.  

11) Any results or rights related to the project, including author’s rights and/or any other 

intellectual or industrial property rights, obtained from the implementation or as a 

result of the implementation of the contract, except the cases where such rights exist 

before the contract, shall represent the property of the LB and/ or its partners, as the 

case may be.  

http://www.interreg-rohu.eu/
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12) The Lead Beneficiary understands and agrees that the MA has delegated tasks to the JS, 

and therefore the Lead Beneficiary agrees to cooperate with the JS in the same way as 

with the MA. 

13) If the MA demands repayment of the ERDF in accordance with the Subsidy contract, the 

LB is liable to the MA for the total ERDF that has been reimbursed to him. 

14) The LB is at all times obliged to retain for audit purposes all files, documents and data 

about the project on customary data storage media in a safe and orderly manner. The 

LB guarantees that all of its Project Beneficiaries fulfil this duty.   

15) During the implementation period of the project as well as after the end of the 

implementation period of the project, for a 3 years period after the official closure of 

the Interreg V-A Romania-Hungary Programme, the LB has the obligation to preserve 

and to present, to the Joint Secretariat (within the Regional Office for Cross-Border 

Cooperation Oradea for Romania-Hungary Border - BRECO, Romania), MA, Certifying 

Authority (within the Romanian Ministry of Regional Development and Public 

Administration), Audit Authority (within the Romanian Court of Accounts), European 

Commission (EC), European Court of Auditors and any other body designated to 

perform controls or audits on the use of the financing, all project documents, including 

the inventory for the actives gained as a result of using the funds. The time period shall 

be interrupted either in the case of legal proceedings or by a duly justified request of 

the Commission. The documents must be properly archived. Also, the MA must be 

informed on the location of these documents.  

16) The LB must observe the recommendations received after an audit control, otherwise 

the MA has the right to terminate the Subsidy contract. The LB ensures that the Project 

Beneficiaries fulfil this obligation.  

Project Beneficiaries (including the Lead Beneficiary where applicable) 

1) LB/PB implements the part of the project for which it is responsible, in due time, 

according to the descriptions of the (individual components) Concept Note approved by 

the Monitoring Committee and other documents agreed between the MA and the LB. 

2) The Project Beneficiary has the responsibility of implementing the project according to 

the provisions of the present Agreement, of the national and European legislation in 

force.   

3) PB notifies the Lead Beneficiary regarding any situation that may lead to the temporary 

or permanent impossibility or to any other drawback in the implementation of the 

project in maximum 3 working days from the event causing the impossibility. 

4) LB/PB observes the national and European legislation in general and especially on 

public procurement, state aid, equal opportunities, sustainable development and 

environmental protection. 
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5) LB/PB is responsible for its budget up to the amount it participates in the project. 

6) LB/PB shall maintain a proper analytical accounting system and separate bank accounts 

for the project. 

7) The Project Beneficiary supports the Lead Beneficiary in drawing up progress reports 

and the final report by providing the required data on time; drafts and submits to the 

Lead Beneficiary all necessary data for the reimbursement claim. 

8) The Project Beneficiaries have the obligation to respond to any request of the Lead 

Beneficiary in the deadline stipulated in the respective requests. 

9) Each Project Beneficiary is responsible for uploading in the electronic system the 

progress report and any other documents, including copies of each supporting 

document (bills, documents related to the procurement procedure, bank account 

statements etc.) in due time and signed by the legal representative of the beneficiary, 

bearing the mentions “according to the original” and also the project code.  

10) Each Project Beneficiary must submit to the Lead Beneficiary any documents necessary 

for drafting specific documents requested by the MA/JS or other implementing bodies 

of the programme.  

11) The Lead Beneficiary and any Project Beneficiary will produce all documents required 

for the audit, control or evaluation, provide necessary information and give access to its 

business premises. The Lead Beneficiary and the Project Beneficiary are at all times 

obliged to retain for audit and control purposes all files, documents and data about the 

project for 3 years from official closure of Interreg V-A Romania-Hungary Programme. 

The documents must be properly archived. Also, the MA must be informed on the 

location of these documents. 

12) The Project Beneficiaries must implement the measures included in the action plan, at 

the stipulated deadlines, set by the Lead Beneficiary/MA/JS, according to the 

recommendations resulted from the audit missions of the European Commission, Audit 

Authority or other empowered audit and control bodies.  

13) All Project Beneficiaries understand that the Managing Authority (MA) and the National 

Authority (NA) are entitled to verify and to control the proper use of funds by the LB or 

by Project Beneficiaries. The verifications to be carried out by the Managing 

Authority/National Authority shall cover administrative, financial, technical and physical 

aspects of projects, as appropriate. The MA and NA shall be responsible for the control 

of the proper use of funds by the LB or by beneficiaries, by preventing, detecting and 

correcting irregularities and recovering amounts unduly paid together with interest on 

late payments where appropriate. 

14) The Project Beneficiaries understand and agree that the MA may delegate tasks to the 

JS, therefore JS may act in the name and on behalf of MA. 
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15) In case an irregularity is discovered, the Project Beneficiary is responsible to reimburse 

the ERDF amounts affected by the irregularity to the Lead Beneficiary, even if the 

irregularity was committed by a sub-contractor, in 20 calendar days from notification. 

16) Any extra payment done by the Lead Beneficiary to a Project Beneficiary is considered 

unduly paid amount, and the Project Beneficiary has to repay the respective amounts in 

30 calendar days from the receiving date of the notification from the Lead Beneficiary. 

17)  In case the unduly paid amounts are not reimbursed to the Lead Beneficiary in due 

time, the Project Beneficiary has to pay delay penalties.  Starting with the 21st /31st day 

as of the expiry of the deadlines stipulated at paragraphs 15, 16, an interest rate 1.5% 

higher than the rate applied by the European Central Bank as in force on the first 

working day from the month of the deadline date shall be applied to the owed 

amounts. 

18)  The bank charges resulted from reimbursing the unduly paid amounts are borne 

exclusively by the Project Beneficiary making the reimbursement. 

19)  Each Project Beneficiary, including the Lead Beneficiary, shall be responsible to the 

other Project Beneficiaries and shall pay for the damages resulted from not observing 

the tasks and obligations established by the present Agreement and its annexes. 

20)  Each Project Beneficiary is responsible for the damages caused to third parties from its 

own fault during the implementation of the project. 

21)  LB/PB participates at the setting up of the Joint Steering Committee of the Project and 

at drafting its rules of procedure. 

22)  PB informs the LB, according to the provisions of the Programme Implementation 

Manual, 10 working days before the date when intend to launch a public procurement 

procedure, in case the estimated value of the public procurement contract is below the 

thresholds mentioned in the applicable national legislation with up to 1.000 euro. 

 

§ 8 Steering Committee of the Project 

1) The parties shall set up a Steering Committee of the Project, made up of 

representatives of all Project Beneficiaries and other relevant stakeholders (legal 

entities) at local/county/reginal level, which shall supervise the proper implementation 

of the project and perform any other tasks stipulated in the rules of procedure for this 

committee. 

2) The Lead Beneficiary is responsible for setting up the Steering Committee of the Project 

before the sole reimbursement claim is submitted. 

3) The tasks of the Steering Committee of the Project shall be established through the 

Rules of Procedure of this Committee and shall automatically include the tasks 

stipulated in this Agreement: 
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a. responsibilities of each entity involved; 

b. settle of any dispute between partners; 

c. prepare the list with members of the arbitration court; 

d. terminate the Partnership Agreement. 

 

§ 9 Publicity 

1) The Lead Beneficiary must inform and must ensure that all Project Beneficiaries inform 

the public, by means of the measures laid down in Annex XII of Regulation (EU) no. 

1303/2013, about the assistance obtained from the Funds. 

2) The Lead Beneficiary and all Project Beneficiaries are responsible for the 

implementation of the information and publicity activities related to the non-reimbursable 

financial assistance received through the programme.   

3) The Lead Beneficiary must ensure and must satisfy itself that all Project Beneficiaries 

ensure transparency and accurate information to the mass media on the projects financed 

under the Programme.  

4) All information and publicity actions developed by the Project Beneficiaries (including 

the Lead Beneficiary) must observe the Visual Identity Manual (available on the 

programme website: www.interreg-rohu.eu). 

5) The Project Beneficiaries shall request beforehand the approval by the JS for all 

information and publicity measures developed under the project, in compliance with the 

provisions of the Visual Identity Manual. 

6) The LB ensure the proper means of communication between the project and the 

programme, including: 

a. participation, whenever requested, in LB trainings organized by the JS; 

b. participation, whenever requested, in other events organised by the 

Programme with the purpose of presenting/ discussing/ developing/ sharing 

project results and creating synergies with other projects and relevant 

organisations. 

 

§ 10 Confidentiality 

http://www./
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1) The Managing Authority and the Lead Beneficiary undertake to preserve the 

confidentiality of any document, information or other material communicated to them in 

confidence until at least five years from the official closure of the Programme.  

2) As an exception from the rules provided in the previous paragraph, the data used for 

publicity purposes, for informing on and promoting the use of ERDF funds, shall not be 

considered as having confidential status. 

3) The Managing Authority has the right to release information regarding the project on 

request by public institutions, investigating the project.   

4) The contracting party shall bare no responsibility for releasing information on the 

contract if: 

a. the information was released with the written agreement of the other 

contracting party; or 

b. the contracting party was legally forced to release the information. 

5) Failing to observe the confidentiality obligation gives the damaged party the right to 

claim compensations from the damaging party. 

 

§ 11 Conflict of interests 

1) In the present Contract, the conflict of interests represents any circumstances that have 

affected or may affect the execution of the contract by the parties in an objective and 

impartial manner. Such circumstances may result from reasons involving family, emotional 

life, economic interests, political or national affinities or any other shared interest with the 

recipient.  

2) The parties take upon themselves to take all necessary measures in order to avoid any 

conflict of interests and to keep each other informed, in up to 5  calendar days from finding 

out, on any circumstances that have generated or may generate such a conflict. Any 

conflict of interests that arises during the implementation of the contract shall be 

immediately notified to the JS. The MA reserves the right to verify such circumstances and 

take the necessary measures, where necessary. 

 

§12 Irregularities or fraud. Recovery of the funding  

1) “Irregularity” according to the present Agreement  is any failure to observe the law, 

regulation and compliance with the provisions of the memorandums of understanding, 

financing agreements regarding the Community funds and related co-financing, as well as 

with the provisions of the contracts concluded according to these 

memorandums/agreements, resulting from an action or inaction of any Beneficiary, which 

by an ineligible expenditure prejudices or may prejudice the general budget of the 

European Communities or the budgets managed by, or on behalf of, the European 

Communities and/or the budgets granting the related co-financing.  
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2) “Fraud” according to the present Agreement is any intentional act or omission relating 

to: the use or presentation of false, incorrect or incomplete statements or documents, 

which has as its effect the misappropriation or wrongful retention of funds from the 

general budget of the European Communities or budgets managed by, or on behalf of, the 

European Communities; non-disclosure of information in violation of a specific obligation, 

with the same effect; the misapplication of such funds for purposes other than those for 

which they were originally granted. 

3) MA shall show zero tolerance to any suspected cases of fraud and shall take all 

necessary measures - including termination of contract and recovery of relevant amounts – 

in order to prevent and correct such cases, according to relevant national and European 

legislation in force.  

4) In case of irregularity, the MA shall impose to the Lead Beneficiary all the necessary 

measures for the elimination or diminishing of the consequences on the implementation of 

the project.  

5) MA may suspend or terminate the contract in case the beneficiaries fail to take the 

measures imposed.  

6) In case an irregularity is committed, the LB is responsible for reimbursing to the MA the 

amount affected by the irregularity, even if the irregularity was committed by one of the 

Project Beneficiaries. 

7)  The MA takes the decision for suspending/terminating the contract, after verifying the 

reasons presented by the LB and/or JS and the related documents. 

8) In case the contract shall be terminated, the MA notifies the LB regarding this decision 

and the related financial measures. In this case, within 30 calendar days from receiving 

such notification, the LB and / or Project Beneficiaries shall fully return the amounts 

specified in the notification, including the bank charges and interests, if the case  

9) For the irregularities committed by a Project Beneficiary, the LB is entitled to request 

these amounts from the responsible Project Beneficiary in order to be repaid to the MA. In 

specific cases, for irregularities discovered after payment of the final reimbursement claim, 

the partners may repay the due amounts directly to the MA, notifying the LB about this 

option. 

10) If the Lead Beneficiary does not manage to recover the unduly paid ERDF contribution 

from the Project Beneficiaries, it will inform the MA and will send all necessary documents 

for the MA to be able to take all necessary measures stipulated by the legislation in force. 

11) In case the MA, does not succeed in securing repayment from the Lead Beneficiary, the 

Member State on whose territory the beneficiary concerned is located shall reimburse the 

Managing Authority the amount unduly paid to that beneficiary, according to the 

provisions of the MoI. 

12)  Any over payment, including those resulting from deviations from the initially 

estimated amounts, as in the case of expenditures calculated on flat or maximum rates 
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basis (e.g.: the expropriation costs will be reimbursed up to the maximum limit of 5% of the 

ERDF eligible funds / investment) done by the MA is considered unduly paid amount, and 

the LB has to repay the respective amounts within 30 calendar days as of the receiving date 

of the notification from the MA.  

 

13)  In case the irregularity is discovered before the final payment, the MA is entitled to 

diminish the reimbursed amount starting with the next payment until the total recovery of 

the debt, to which the bank charges are added. 

14)  In case the irregularity resulting in an unduly paid amount is discovered after the final 

payment or the debt was not entirely recovered, the MA shall notify the LB regarding the 

unduly paid amount, and the LB has the obligation to return, within 30 calendar days as of 

the receiving date of the notification, the amount, including bank charges. 

15) The final payment will be made only after the recovery of any known debts from the 

Lead Beneficiary and/or any other partner of the project. 

16) In duly justified cases and based on a statement given by the LB in which he takes 

the responsibility to transfer the debt amount to the MA in 5 calendar days from the date 

the final payment is paid by MA, the MA can transfer the amounts related to the final 

reimbursement claim. 

17)  Starting with the 31st  day as of the expiry of the deadlines stipulated at paragraphs 

8,  12, 14 an interest rate 1.5% higher than the rate applied  by the European Central Bank 

as in force on the first working day from the month of the deadline date shall be applied to 

the owed amounts. 

18) In case of observations and/or reservations raised by the Commission on the 

description of the Management and Control System of the Programme or in case of a 

system error detected, the MA has the right to temporarily withhold payments to a 

particular partner (LB or PB) or the project as a whole. Payment suspension(s) shall be 

lifted as soon as observations and/or reservations raised by the Commission have been 

withdrawn and the MA has received sufficient evidence on the solution of the systemic 

error(s) detected.   

 

§ 13 Disputes between beneficiaries  

Should any dispute arise between Lead Beneficiary and/or any other beneficiary of the 

project, each Project Beneficiary shall be obliged to submit the dispute to the Steering 

Committee of the Project in order to reach a settlement. 

1) Should the Steering Committee of the Project fail to reach a compromise, Lead 

Beneficiary and/or any other partner of the project shall be obliged to request and 

accept arbitration carried out by an ad-hoc arbitration court. This will consist of two 

people of both nationalities, appointed by the Steering Committee of the Project 
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from the list of persons nominated beforehand. Should this committee fail to 

designate all the expert arbitrators within one month from the Lead Beneficiary's 

request, the Lead Beneficiary shall have the authority to appoint both expert 

arbitrators. 

2) Lead Beneficiary and/or any other beneficiary of the project shall be obliged to 

accept and apply the decisions of the arbitration court, subject to the applicable law 

hereby agreed upon and in compliance with the provisions of the Community law. 

3) Any dispute that, from any reason, fails to be solved by the Steering Committee of 

the Project and which involves the Lead Beneficiary shall be governed by the law 

applicable to the Lead Beneficiary, while, if the Lead Beneficiary does not take part 

in the dispute, the applicable law is the one of the petitioner. 

 

§ 14 Audit, control and evaluation of the project 

1) The responsible auditing bodies of the EU and the two partner states and, within 

their responsibility, the Audit Authority from Romania and the group of auditors as well as 

the MA are entitled to audit the proper use of funds by the LB or PBs  or arrange for such 

an audit to be carried out by authorized persons.  

2) A first level control system has been established both in Romania and Hungary in 

order to check the expenditure made by the Project Beneficiaries from each country. 

Therefore, each partner has the obligation to ensure that its expenditures are checked and 

validated by a controller from the state on whose territory it is located, before the 

reimbursement claim is submitted. 

3) The MA is entitled to verify and to control the proper use of funds by the LB or PBs.  The 

verifications to be carried out by the Managing Authority shall cover administrative, 

financial, technical and physical aspects of project, as appropriate. The MA shall be 

responsible for the control of the proper use of funds by the LB or by its Project 

Beneficiaries, in particular through preventing, detecting and correcting irregularities and 

recovering amounts unduly paid together with interest on late payments where 

appropriate. 

4) The LB will provide all documents required for the audit, control or evaluation, provide 

necessary information and give access to its business premises. The LB and PBs  are at all 

times obliged to retain for audit and control purposes all files, documents and data about 

the project for a period of three years  from the official closure of the Interreg V-A 

Romania-Hungary Programme  The documents must be properly archived. Also, the MA 

must be informed on the location of these documents.  

5) The LB must have separate accounts for the project, according to the national legislation.  

6) The LB is obliged to guarantee that both the LB and all of the PBs  fulfil the duties 
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stipulated above. 

7) The LB and PBs  must observe the recommendations received after an audit control, 

otherwise the MA has the right to terminate the contract. 

 

§ 15 Assignment, legal succession 

1) The Lead Beneficiary and/or any other partner of the project cannot renounce 

totally or partially the rights and obligations resulted from the present Partnership 

Agreement unless it has the clear agreement of the Steering Committee of the Project. 

2) In case of legal succession, e.g. where the LB and/or any other PB  changes its legal 

form, the LB and/or any other partner of the project is obliged to transfer all duties under 

this contract to the legal successor. The LB and/or any other PB  shall notify the MA, via JS, 

about any change with 15 working days beforehand. 

 

§ 16 Amendment of the Agreement 

1) Any modification to the present Agreement is made only with the agreement of all 

parties and takes the form of an addendum to the present Agreement. 

2) As an exception from the provisions of paragraph 1, the LB/PB may make the following 

changes, with the timely notification of the other partners: 

i. change of headquarter may be done and shall be forwarded to the MA 

within 15 calendar days following the change of address;  

ii. material errors in the text of the agreement, notified to the MA 

immediately upon correction. 

3) Addenda enter into force the next day after their signing by the last party, except the 

case when the addendum confirms modifications occurred in the national/European 

applicable legislation with impact on the implementation of the present Agreement, 

modifications that become effective from the date the respective legal acts enter into 

force. 

 

§ 17 Working language 

1) The working language shall be English. 

2) Any official internal document of the project shall be made available in the language of 

the Subsidy contract. 

 

          § 18 Termination of the Agreement 
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1) In exceptional and duly justified cases, including “force majeure”, the Lead Beneficiary 

may decide on terminating the Agreement, by a written notification, the obligations the 

parties have towards the MA remaining valid until the MA or the Monitoring Committee 

decide to terminate the Subsidy contract. 

2) The termination of the Subsidy contract is possible only with prior approval of the MA 

or of the Monitoring Committee, according to each case. In such case the Partnership 

Agreement will be also terminated.  

 

3) The Agreement is terminated, by decision of the Steering Committee of the Project, at 

the proposal of a Project Beneficiary, without any other delay or formality, the Project 

Beneficiary being obliged to repay to the Lead Beneficiary the amounts already 

received, in whole, in the following cases: 

a. an inconstancy between the reality and the declarations of the beneficiary in 

the Application Form is found, regarding the financing of the project from national 

or European public funds, or regarding the financing from other national or 

European programmes; 

b. the subsidy awarded has been partially or entirely misapplied for other 

purposes than those agreed upon, including 5 years after the financial closure of 

the project; 

c. insolvency proceedings are instituted against the assets of a beneficiary or 

insolvency proceedings are dismissed due to lack of assets for cost recovery, 

provided that this appears to prevent or risk the implementation of the project; 

d. a Project Beneficiary closes down; 

e. the LB fails to observe the provisions of article 7 of the present Agreement; 

f. in case the project is no longer eligible, if during its implementation such 

modifications appear that affect the implementation conditions / create for a third 

party an unjustified advantage, or if the modification is the result of a change in the 

nature of the property/ ceasing/ change of the location of the investment; 

g. a Project Beneficiary did not notify the Lead Beneficiary in due time on a case 

of conflict of interests or the necessary measures for ending such a situation were 

not taken; 

h. the Project Beneficiary did not start the implementation of the project 

according to the provisions of the approved Concept Note. 

4) The Steering Committee of the project, at the proposal of a Project Beneficiary, has the 

right to terminate this Agreement if:  

a. the project has not been or cannot be fully implemented by carrying out the 

planned activities, the planned outputs and results or the project cannot or could 

not be realized in due time; or  
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b. the Project Beneficiary has failed to submit in the deadlines the required 

reports or proofs, or to supply necessary information, in the deadline and has not 

duly justified these delays; or 

c. the Project Beneficiary has impeded or prevented the auditing; or the 

recommendations resulted from the audit missions have not been observed;  or 

d. a fraud is discovered at Project Beneficiary level; or  

e. the Project Beneficiary has failed to fulfil any other conditions or 

requirements stipulated in this Agreement. 

5) Any breach of the provisions of the present Agreement may result in the termination of 

the present Agreement and in decommitment of financing and repayment of amounts 

unduly paid. 

 

§ 19 Force majeure and fortuitous event 

1) Force majeure is any external event, which cannot be foreseen, unavoidable and 

absolutely invincible.  

2) Fortuitous event is defined as an event which cannot be foreseen or prevented by 

the party which would have been called to take action if the event would not have 

occurred.   

3) Force majeure and fortuitous event exonerate the parties of their obligations/part of 

their obligations affected by the force majeure/fortuitous event.  

4) If a party is or will be prevented from performing any of its obligations under the 

Partnership Agreement by Force Majeure or fortuitous event, then it shall give notice to the 

other party of the event or circumstances constituting the Force Majeure or fortuitous 

event and shall specify the obligations, the performance of which is or will be prevented. 

The notice shall be given within 5 calendar days after the party became aware, (or should 

have become aware), of the relevant event or circumstance constituting Force Majeure or 

fortuitous event.  

5) The responsible party will support all related costs (if any) if the notification 

procedure is not observed.  

6) The execution of the Partnership Agreement is suspended during the period of 

“force majeure” or fortuitous event, for the period the event exists. 

7) In case the Partnership Agreement must be suspended from this reason on a period 

longer than three months, the MA has the right to decide on the 

continuation/modification/termination of the Partnership Agreement, as it is an annex to 

the Subsidy contract.  
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§ 20 Correspondence 

1) The correspondence for the present Agreement shall be submitted to the following 

addresses: 

- Lead Beneficiary…………………….. 

- Project Beneficiary 2………………………… 

- Project Beneficiary 3………………………… 

2) The reports and reimbursement claim, as any other official document submitted for the 

implementation of the project must be signed by the legal representative of the Project 

Beneficiary or by its mandate.  

3) The entire correspondence regarding the present Agreement shall be done in written 

form, by mentioning the title of the project, the project code and shall have a 

registration number (entry and exit). 

 

§ 21 Applicable law 

1) The parties undertake to comply in good faith with all and every provision hereof 

according to the binding value of the Agreement entered into by the parties.  

2) The Agreement is governed by the law of the country of the Lead Beneficiary. 

 

§ 22 Final provisions 

1) The present Agreement is concluded in … copies. Each copy must be countersigned by  

the Lead Beneficiary and every Project Beneficiary. 

2) The following Annexes shall be deemed to form and be read and constituted as part of 

this Agreement:  

Annex 1: Budget of the project; 

Annex 2: Approved Concept Note application form. 

3) The Agreement and its annexes are to be taken as mutually explanatory of one 

another. For the purposes of interpretation, the priority of the documents shall be in 

accordance with the following sequence: 

a) Partnership Agreement; 

b) Any subsequent amendments of the Agreement and its annexes made in 

accordance with the provisions of Article 16. 

 

§ 23 Signatures 
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Lead Beneficiary Project Beneficiary 2 

Legal representative:  

Name:  

Legal representative:  

Name:  

Signature     

Date  

Signature     

Date 

 

Project Beneficiary 3 

Legal representative:   

Name:  

Signature:     

Date: 

 


