
                                 
 

FA Subsidy contract 
 

eMS Code…………………………………… 

Subsidy contract  

from ERDF 

No……….…../……………. 

INDICATIVE TEMPLATE 

 

The following subsidy contract between  

 

Ministry of Regional Development, Public Administration and European Funds 

16 Libertății Boulevard, North Side, Sector 5, Bucharest, Romania, tax registration 
no.:……………… 

acting as Managing Authority for the Interreg V-A Romania-Hungary Programme, 
hereinafter referred to as MA, 

 

represented by…………………………………………………………………… 

 

and 

.......... [Name and address, fiscal registration number],  

represented by ………………………………………………………………….. 

 

hereinafter referred to as Lead Beneficiary (LB) 

 

is concluded on the basis of the approved application no. <eMS code>, having as legal 
basis: 

 Regulation (EU) No 1303/2013 of the European Parliament and of the Council of 17 
December 2013 laying down common provisions on the European Regional 
Development Fund, the European Social Fund, the Cohesion Fund, the European 
Agricultural Fund for Rural Development and the European Maritime and Fisheries 
Fund and laying down general provisions on the European Regional Development 
Fund, the European Social Fund, the Cohesion Fund and the European Maritime and 
Fisheries Fund and repealing Council Regulation (EC) No 1083/2006; 

 Regulation (EU) No 1299/2013 of the European Parliament and of the Council of 17 
December 2013 on specific provisions for the support from the European Regional 
Development Fund to the European territorial cooperation goal; 

 Regulation (EU) No 1301/2013 of the European Parliament and of the Council of 17 
December 2013 on the European Regional Development Fund and on the specific 
provisions concerning the Investment for growth and jobs goal and repealing 
Regulation (EC) No 1080/2006;  

 Regulation (EU, Euratom) No 966/2012 of the European Parliament and of the 
Council of 25 October 2012 on the financial rules applicable to the general budget 
of the Union and repealing Council Regulation (EC, Euratom) No 1605/2002; 
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 Commission Delegated Regulation (EU) No 1268/2012 of 29 October 2012 on the 
rules of application of Regulation (EU, Euratom) No 966/2012 of the European 
Parliament and of the Council on the financial rules applicable to the general 
budget of the Union; 

 Commission Delegated Regulation (EU) No. 481/2014 of 4 March 2014 supplementing 
Regulation (EU) No. 1299/2013 of the European Parliament and of the Council of 17 
December 2013 on specific provisions for the support from the European Regional 
Development Fund to the European territorial cooperation goal; 

 Government Ordinance No. 29/2015 on the management and use of external grant 
and national public co-financing for European Territorial Cooperation Objective, for 
the 2014-2020 period; 

 Government Ordinance No. 8/2017 for amending and supplementing Ordinance No. 
29/2015; 

 Order No.190/2016 approving the Methodological Norms for the application of the 
Government Ordinance No. 29/2015 on the management and use of external grant 
and national public co-financing for European Territorial Cooperation Objective, for 
the 2014-2020 period; 

 Order No. 5687/1799/2017 for amending and supplementing Order No.190/2016; 

 Interreg V-A Romania-Hungary Programme, approved by the European Commission 
by Decision no.9112/09.12.2015; 

 Commission Implementing Regulation (EU) No 215/2014 of 7 March 2014 laying 
down rules for implementing Regulation (EU) No 1303/2013 of the European 
Parliament and of the Council laying down common provisions on the European 
Regional Development Fund, the European Social Fund, the Cohesion Fund, the 
European Agricultural Fund for Rural Development and the European Maritime and 
Fisheries Fund and laying down general provisions on the European Regional 
Development Fund, the European Social Fund, the Cohesion Fund and the European 
Maritime and Fisheries Fund with regard to methodologies for climate change 
support, the determination of milestones and targets in the performance 
framework and the nomenclature of categories of intervention for the European 
Structural and Investment Funds; 

 Memorandum of Implementation (MoI) – Arrangements between Member States 
participating in the Interreg V-A Romania-Hungary Programme - between the 
Ministry of Regional Development, Public Administration and European Funds from 
Romania, acting as Member State and Managing Authority with Certification 
function, the Prime Minister’s Office from Hungary, acting as Member State and 
National Authority, and the Audit Authority within the Romanian Court of Accounts, 
acting as Audit Authority;  

 Minister Order no. 6509/17.10.2017, regarding the approval of “De minimis aid 

scheme for activities within the investment priorities 6/c - Conserving, protecting, 

promoting and developing natural and cultural heritage, 7/c Developing and 

improving green transport systems (including low noise) and low-carbon transport 

systems including domestic and maritime river transport, ports, multimodal 

connections and airport infrastructure to promote sustainable regional and local 

mobility and 8/b – Supporting employment-friendly growth through the 

development of endogenous potential as part of a territorial strategy for specific 

areas, including the conversion of declining industrial regions and enhancement of 

accessibility to, and development of, specific natural and cultural resources” 

(hereinafter referred to as De minimis scheme), where applicable; 
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 Minister Order no. 6510/17.10.2017, regarding the approval of “State aid exempted 
scheme for investment priorities 6/c - Conserving, protecting, promoting and 
developing natural and cultural heritage 8/b - Supporting employment-friendly 
growth through the development of  endogenous potential as part of a territorial 
strategy for specific areas, including the conversion of declining industrial regions 
and enhancement of accessibility to, and development of, specific natural and 
cultural resources” (hereinafter referred to as GBER scheme), where applicable. 

 

The following documents have to be also respected in the framework of this subsidy 
contract: 

 National rules applicable to the LB and its Project beneficiaries; 

 Community and national rules on State aid; 

 The relevant Call for Proposals; 

 Project Implementation Manual laying down the programme specific rules for the 
implementation of the projects; 

 Visual Identity Manual. 

 

Full Application - phase II represents the implementation of the project 

 

§ 1 Award of subsidy  

1) The object of this contract is the award of ERDF financing by the MA for the 
implementation of the Full Application – phase II – implementation of .......... [index 
and title of the project], herein referred to as “project”, according to the decision of 
the Monitoring Committee no………… on .......... [date] in ......... [place]. 

2) The LB receives funding on the basis of the provisions of the present contract and its 
annexes, which the LB declares to know and accept.  

3) The LB accepts the funding and shall coordinate the implementation of the project in 
due time according to the provisions of the present contract and of the European and 
national legislation. 

 

§ 2 Duration of the contract  

1) The subsidy contract becomes effective on the date the last party signs it. The last 
party signing has the obligation to note the date.  

2) The implementation of the project starts on ……………….(dd/mm/yyyy).  

3) The implementation period of the project is of ……… [maximum 42 - x months of CN 
implementation period] months. 

4) The subsidy contract ends in 5 years from the official closure of the Interreg V-A 
Romania-Hungary Programme. 

 

§ 3 Budget of the project 

1) The total eligible value is …… EUR <amount in figures> (non-refundable financing and 
the contribution of the beneficiaries), out of which: 

a) <amount in figures> EUR ERDF, representing XX% 

b) <amount in figures> EUR State Budgets Co-financing, representing XX % 
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[depends on the state of residence] 

c) <amount in figures> EUR Beneficiaries own contribution, representing 
XX % 

2) Any ineligible expenditure shall be supported by the LB and Project Beneficiaries, apart 
from the approved budget.  
 

§ 4 Value of the contract  

1) The value of the present contract is ……EUR <amount in figures> / …..<amount in 
letters>, representing the maximum total ERDF eligible value of the project according to 
Annex 1 - Budget of the project; MA commits itself to transfer these funds, representing 
……………..% of the total eligible value of the project, to the LB. 

2) The funding will be paid on the basis of the reported eligible expenditure. MA will 
make the transfer of ERDF in the limit of the existent balance at the date of 
reimbursement claim, and in case of insufficient funds, payment process is suspended until 
and if the European Commission credits the programme’s account with the amounts 
representing the ERDF funds. 

3) If the European Commission takes the decision of interrupting or totally suspending 
the funds, the Managing Authority may terminate the contract. 

4) In case of observations and/or reservations raised by the Commission on the 
description of the Management and Control System of the Interreg V-A Romania-Hungary 
Programme or in case of a system error detected, the MA has the right to temporarily 
withhold payments to a particular beneficiary (LB or PB) or the project as a whole. 
Payment suspension(s) shall be lifted as soon as observations and/or reservations raised by 
the Commission have been withdrawn and the MA has received sufficient evidence on the 
solution of the systemic error(s) detected. 

5) The Lead Beneficiary commits itself and makes sure that all Project beneficiaries 
commit themselves to support the own contribution and the non-eligible expenditures as 
well as to ensure the temporary availability of funds for the proper implementation of the 
project until they are reimbursed by the MA. 

6) In the case of net revenue generating projects, the MA shall recover the amounts 
according to the proportionality principle and observing the provisions of Regulation (EU) 
No. 1303/2013. 

 

§ 5 Eligible Expenditures 

1) The starting date for the eligibility of expenditure is the first day after approval of 
the project by the Monitoring Committee. Expenditures for the operation must be paid out 
at the latest within 30 calendar days after the implementation period. Expenditures 
committed and incurred after the finalization of the implementation period shall not be 
eligible. 

2) Expenditure is incurred when the activity that has generated the expenditure (for 
example the works executed in accordance with the conditions of the contract) has been 
completed or the services foreseen in a contract have been provided and accepted by the 
beneficiaries. Proof of expenditures incurred relates to supporting documents indicating 
the completion of the activity, for instance take over certificates or confirmation of 
service delivery. 

3) The expenditures related to the project are eligible provided that they observe the 
applicable European and national legislation in force, they are stipulated in Annex 1 – 
Budget of the project and provided that they observe the rules set at Programme level and 
the terms and conditions stipulated in the present contract. The Programme rules are 
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available on Programme’s website, www.interreg-rohu.eu. 

 

§ 6 Reimbursement of the expenditures  

 
1) The total amount each beneficiary in the project commits to spend and request 
for first level control by the end of the month marking the half of the implementation 
period is provided below.  

Month of implementation Amounts1 to be requested for FLC 

 LB PB2 PB3 

Total of amounts requested 

for FLC at half of the 

implementation period 

(month N) 

   

Beneficiary’s total budget    

 

2) The LB has the possibility to ask expenditure for reimbursement to the MA via a project 
report submitted in the electronic system at any given time for one or more project 
beneficiaries in accordance with the defined periods within the electronic system (or with 
prior modification of the defined periods in the electronic system), provided that the 
expenditure claimed for reimbursement is not lower than 10,000 euro ERDF. The total 
amount to be requested for first level control mentioned at the half of the implementation 
cannot be changed.  

3) In case the total amounts requested for first level control verification are lower 
compared to the total amounts forecasted for the half of the implementation period, the 
MA is entitled to decommit project funds by reducing the original project budget and the 
corresponding ERDF contribution, as follows: 

a) 10% reduction of the budget for the beneficiaries who have requested amounts 
for first level control lower than 75% of the initial amounts included in the schedule 
for first level control requests; 

           b) 25% reduction of the budget for the beneficiaries who have requested amounts 
for first level control less than 50% of the initial amounts included in the schedule for first 
level control requests. 

4) In case of a decision on the decommitment of the project, the Lead beneficiary shall 
submit to the MA a revised budget and Application Form, if the case, reflecting the 
decommitment, within two weeks following the receipt of MA’s notification. In case of 
failure to respect the deadline, the decommitment shall be applied proportionally to all 
budgetary lines. The modification of the contract in case of decommitment at project 
level shall take the form of a decision of the legal representative of the Managing 
Authority signing the contract, which will be notified to the Lead beneficiary, and which 
becomes part of the contract. The decommitment shall be done without prejudice for 
beneficiaries’ obligation to implement all the activities and achieve all the results, 
according to the approved application form.  

5) In case of decommitment, the Lead beneficiary together with the project beneficiaries 
may decide to give up financing, and properly notify the MA within two weeks following 
the receipt of MA’s notification. In this case, the LB has the obligation to repay to the MA 
all the funds received.  

                                                 
1 Amounts will be introduced in Euro, rounded, without decimals  

http://www.interreg-rohu.eu/
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6) A first level control system has been established both in Romania and Hungary in order 
to check the expenditure made by the project beneficiaries from each country. Therefore, 
each beneficiary participating in the project has the obligation to ensure that its 
expenditures are checked and validated by a controller from the state on whose territory it 
is located, before the project report is submitted.  

7) The LB must present all documents to the controllers and make sure that all project 
beneficiaries present their documents, in order to be verified (including the description of 
the activities’ progress and relevant documents as foreseen by the draft of the partner 
reports within the electronic system) before drafting and forwarding the project report. All 
supporting documents should be uploaded by the beneficiaries via electronic system. 

8) The LB must create and submit to Joint Secretariat (JS) the project reports including 
both financial and physical progress of the project via the electronic system integrating the 
information provided by the Project Beneficiaries in their reports, based on the conditions 
provided hereunder, in the Project Implementation Manual, eMS manual and in the 
applicable legislation. The project beneficiaries will create partner reports and submit 
them to FLC for all defined periods within the electronic system no matter if they have 
realized or not expenditures to be requested to FLC verifications during a specific period. 
The description of the progress of the activities in partner reports will cover exactly the 
period of the requests for FLC verifications. 

9) The project report submitted by the LB shall contain only validated expenditure and 
shall be supported by the First Level Control Report issued by the Controllers of the 
Project Beneficiaries. The expenditures that were not validated by the controllers are 
deemed to be non-eligible for the programme and shall not be requested for 
reimbursement.  

10) The LB must include in a project report both physical and financial progress of the 
project. The LB shall submit progress reports to the JS every 4 months. The instructions 
presented in the reporting models must be followed exactly. All reports must be submitted 
in English. 

11) The final Project progress report and the final Reimbursement claim have to be 
submitted to the JS at the latest within four months after the end date of the 
implementation period of the project.  

12) The funds are reimbursed only in Euro and will be transferred into a special bank 
account, indicated by the LB. The LB can use the same bank account for more projects 
with the amendment that it will have a proper analytical accounting system for each 
project.The exchange rate differences are non-eligible expenditures for the project. The 
exchange rate risk is borne by the beneficiary concerned. 

13) The expenditure incurred in a currency other than the euro shall be converted into 
euro by using the monthly accounting exchange rate of the Commission in the month 
during which that expenditure was submitted for verification to the first level controller. 
The LB transfers the received ERDF amounts to all project beneficiaries within 5 working 
days as of cashing in the amounts from the MA and will make no deduction, retention or 
further specific charge from the ERDF amounts it receives. 

14) In case of projects financed under GBER/De minimis scheme, whenever a transfer of 
aid/advantage occurs, the signing of the aid awarding contract between the LB/PB and the 
beneficiary of aid shall be compulsory for the reimbursement of validated expenditures 
related to the project. Also, before signing the aid awarding contract, the LB/PB has to 
make sure that all eligibility characteristics of the aid are complied with and the relevant 
State aid declarations are submitted by the beneficiary of the aid.   
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 7 Rights and duties of the parties 

A. Lead Beneficiary 

In addition to the obligations of the LB as already stated, the LB undertakes the following 
duties: 

1) The LB guarantees that it is entitled to represent all beneficiaries participating in the 
project and that it has established with its project beneficiaries the division of the 
responsibilities regarding the project in the form of the Partnership Agreement.  

2) The LB has the responsibility of implementing the project according to the provisions of 
the present contract, of the application form approved by the Monitoring Committee 
and its annexes, of the Partnership Agreement (annexed to the present contract), of 
the Project Implementation Manual and of the European and national legislation in 
force. The LB shall be responsible in front of the MA for the implementation of the 
obligations assumed in the Contract and in the Partnership Agreement, for the 
implementation of the project and for achieving the goals stipulated in the contract 
and its annexes.  

3) The LB guarantees furthermore that itself and all beneficiaries participating in the 
project have complied with all legal requirements and that all necessary approvals for 
the correct implementation of the project have been obtained.  

4) The LB laid down the arrangements for its relations with the beneficiaries participating 
in the project in the Partnership Agreement (Annex 3 to the present contract) 
comprising, inter alia, provisions guaranteeing the sound management of the funds 
allocated to the project, including the arrangements for recovering amounts unduly 
paid. 

5) The LB ensures the implementation of the entire project and has to: 

a) assume responsibility for ensuring implementation of the entire project; 

b) ensure that expenditure presented by all Beneficiaries participating in the project 
has been incurred in implementing the project and corresponds to the activities agreed 
between the beneficiaries, and is in accordance with the provisions of the subsidy 
contract; 

c) inform the MA, within 5 working days from the occurrence of such circumstances, if 
one of the disbursement conditions ceases to be fulfilled, or circumstances arise which 
entitle the MA to reduce payment or to demand repayment of the subsidy in wholly or in 
part;  

d) comply with the regulations referred to in the preamble to this contract as well as 
with relevant national and European legislation; 

e) guarantee that itself and all Project Beneficiaries drafting the Technical Project / 
Detailed Design, will do the utmost to obtain the necessary approvals, agreements and 
construction permits within 9 months from the signature of Subsidy contract. After this 
period, the MA may request the above mentioned documents. 

f) know and observe the provisions of the Guide for Applicants for Flagship Projects, 
paying special attention to the limitations (value, percentage, duration etc.) referred to 
therein and of the Project Implementation Manual (published on the programme 
website www.interreg-rohu.eu); 

g)  observe and make sure that all Project Beneficiaries observe the European and 
national legislation on state aid, equal opportunities, non-discrimination, national 
integrity, sustainable development, environmental protection; 

h) make and satisfy itself that all Project Beneficiaries make all expenditure according 
to the national laws on public procurement of the country on whose territory the 

http://www.interreg-rohu.eu/
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beneficiary is located. The Romanian beneficiaries which are not stipulated as 
Contracting authority in the respective laws or in special laws regarding procurement 
should follow at least the general principles stated in the Programme’ rules on 
eligibility of expenditure; 

i)  ensure that all Project Beneficiaries select the final beneficiaries of the projects 
(target groups) by a transparent procedure; 

j) present and to ensure that the Project Beneficiaries present their expenditures to 
the controllers for verification in 15 working days after the reporting period ended, 
except for the final report, where the cut-off date is extended to 30 working days, so 
that the deadline for submitting the reimbursement claim to the JS will be met; 

k)  ensure that all Project Beneficiaries submit their contributions to the 
reimbursement claim at least 10 calendar days before the deadline for submitting the 
reimbursement claim to the JS; 

l)  ensure that all Project Beneficiaries have a proper analytical accounting system; 
the accounting system must be in line with the national legislation; 

m) observe and make sure that all Project Beneficiaries observe the provisions from 
the Visual Identity Manual (published on the programme website www.interreg-
rohu.eu); 

n) provide the evaluators carrying out the Programme evaluation and ex-post 
evaluation of the Programme according to Articles 55, 56 and 57 of Regulation (EU) No 
1303/2013 with any document or information necessary to assist the evaluation. 

6) The LB ensures that the controllers have verified and validated the expenditure 
presented by the beneficiaries participating in the project.  

7) The reimbursement claim and the progress report contain information consolidated 
by the LB, at project level; thus, the LB presents consolidated reimbursement claim 
and consolidated progress report, being responsible for collecting documents and 
information from every Project Beneficiary.  

8) LB is liable towards the MA for ensuring that all Project Beneficiaries have a legal 
status, that they have the capacity to manage the project, that they observe the 
provisions from the Guide for Applicants for Flagship Projects and the Project 
Implementation Manual. Moreover the LB is liable towards the MA for ensuring that 
the Project Beneficiaries fulfil their obligations under this contract. The LB is also 
liable towards the MA for all irregularities, even those committed by the Project 
Beneficiaries.  

9) The LB must answer all written requests from the MA, JS or other bodies involved in 
the implementation of the Programme within the deadline stipulated in the 
respective request. In case such request refers to additional implementation 
reports, the LB is responsible for gathering the information from all Project 
Beneficiaries in due time.   

10) The LB takes full responsibility for the damages caused to third parties from its own 
fault during the implementation of the project. MA has no responsibility for the 
damages caused to third parties as a result of executing the contract. 

11) The LB and Project Beneficiaries must not receive or have received money from 
other programmes for the project concerned. 

12) Any results or rights related to the project, including author’s rights and/or any 
other intellectual or industrial property rights, obtained from the implementation or 
as a result of the implementation of the contract, except the cases where such 
rights exist before the contract, shall represent the property of the LB and/or of the 
project beneficiaries, according with the approved application form and  the 
partnership agreement 
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13) The LB cannot mortgage or impose any other form of financial or legal burden / 
bank guarantee on the infrastructure invested in / goods purchased from the 
financing throughout the implementation period of the project and 5 years after the 
financial closure of the project.  

14) In case of projects comprising investment in infrastructure or productive investment, 
the Lead Beneficiary shall reimburse the MA the amounts received according to art. 
71 of Regulation (EU) no. 1303/2013 if within 5 years after the financial closure of 
the project it is subject to any of the following: 

a) a cessation or relocation of a productive activity outside the programme area; 

b) a change in ownership of an item of infrastructure which gives to a firm or a 
public body an undue advantage; 

c) a substantial change affecting its nature, objectives or implementation 
conditions which would result in undermining its original objectives. 

15) The Lead Beneficiary understands and agrees that the MA may delegate tasks to the 
JS, according to the Framework Agreement regarding the delegation of 
responsibilities concluded between the MA and the JS and therefore the Lead 
Beneficiary agrees to cooperate with the JS in the same way as with the MA. 

16) In dully justified cases, not imputable to the beneficiaries, when a Project 
Beneficiary is in impossibility of fulfilling its obligations according to the contract, 
the beneficiary may request, through the Lead Beneficiary and with the written 
agreement of all beneficiaries, the suspension of the implementation period, for a 
clearly determined period of time. After verifying the conditions, the MA may 
approve, under its specific conditions, through a written decision of the 
representative of MA signing the contract, the suspension of the contract starting 
with the date indicated by the beneficiary. The Beneficiary requesting the 
suspension of the implementation period has the obligation to inform MA in 
maximum 3 working days from the date when he took notice of the situation, in any 
written form (including e-mail) and the Lead Beneficiary has the obligation to submit 
all the relevant documents in maximum 5 working days, including the written 
agreement of all Project Beneficiaries. During the suspension period no activity shall 
be performed by any of the project beneficiaries. 

17) The LB has the obligation to inform the MA about any situation that may cause the 
termination or delay in the execution of the subsidy contract, within 5 working days 
from the date of acknowledgment of such a situation. In this case, the MA may 
decide the termination / suspension of the subsidy contract. 

18) If the MA demands repayment of the ERDF in accordance with this contract, the LB is 
liable to the MA for the total ERDF that has been reimbursed. 

19) During the implementation period of the project as well as after the end of the 
implementation period of the project, for a 3 years period from the official closure 
of the Interreg V-A Romania-Hungary Programme, the LB has the obligation to 
preserve and to present, to the Joint  Secretariat (JS, within Oradea Regional Office 
for Cross-Border Cooperation on Romanian-Hungarian Border, Romania), MA, 
Certifying Authority (CA, within the Romanian Ministry of Regional Development, 
Public Administration and European Funds), Audit Authority (AA, within the 
Romanian Court of Accounts), European Commission (EC), European Court of 
Auditors and any other body designated to perform controls on the use of the 
financing, all project documents, including the inventory for the actives gained as a 
result of using the funds. The time period shall be interrupted either in the case of 
legal proceedings or by a duly justified request of the Commission. The documents 
must be properly archived. Also, the MA must be informed on the location of these 
documents. 
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In case of activities having State aid incidence, for all the documents related to the 
State aid, the above indicated period is extended to 10 years after the date of aid 
being awarded, or to the period provided by the relevant EU/national 
legislation/State aid scheme, depending on which period is the longest. 

20) In case of remaining funds/economies, the LB must notify the MA within 15 calendar 
days following the finalization of implementation of the public procurement 
contracts at project level.  

21) The LB must clearly specify in the notification the amounts of the remaining funds 
and if there is a need of re-using these within the project. 

22) The LB and the project beneficiaries must ensure the sustainability of the project 
results and, after the project’s implementation period has ended, the following 5 
years from the financial closure of the project2 the LB has the obligation to submit 
annually a sustainability report. 

23) The LB must implement the recommendations received after an audit, control, 
otherwise the MA has the right to terminate the contract. The LB ensures that the 
project beneficiaries fulfill this obligation.  

24) In case of projects financed under GBER/de minimis scheme, whenever a transfer of 
aid/advantage occurs, the LB and/or the Project beneficiary, as beneficiary of non-
refundable financing, shall conclude with each beneficiary of aid a State aid/de 
minimis aid awarding contract, such condition being mandatory for the 
reimbursement of validated expenditures related to the project. The signing of the 
aid awarding contract is conditional on the aid beneficiary providing the relevant 
State aid declaration(s). 

 

B. Managing Authority 

1) The MA shall make available the information regarding the official closure date of the 
Programme to the LB within 5 working days from the date of the receipt of the 
Commission’s official notification in this respect. 

2) The MA has the right to decide on the eligibility of expenditure related to the 
reimbursement claims. 

3) The MA has the obligation to support the LB by providing necessary information and 
clarifications for the implementation of the project. 

4) The MA has the obligation to reply to any written request from the LB in maximum 30 
calendar days from the date the MA receives the request. 

5) The MA ensures the technical and financial monitoring of the project. 

6) The MA shall authorize all eligible expenditures related to the reimbursement claims 
submitted by the LB. 

7) The MA has the obligation to inform the LB regarding the reports, conclusions and 
recommendations made by the European Commission or Audit Authority that may affect 
the implementation of the present contract. 

8) Additional obligatory deadlines to submit a reimbursement claim may be set by the MA 
in order to avoid decommitment of ERDF contribution at programme level. The additional 
deadlines shall be communicated at least 2 months in advance to the LB. 

9) In case one of the obligations of the Lead Beneficiary/Project Beneficiary is not 
fulfilled, the MA may suspend the execution of the contract. 

10) In case of suspending the contract, the MA shall notify the Lead Beneficiary regarding 

                                                 
2
 The date of the last financial transfer at project level 
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this decision, duration of the suspension period, the proposed corrective measures and also 
the related financial measures. The MA shall also notify the Lead Beneficiary if the 
suspension period is cancelled prior to the initially set deadline.   

11) Subject to availability of funds, the Managing Authority shall pay the total amount of 
eligible public expenditure due no later than 90 calendar days from the date of submission 
of the reimbursement claim by the Lead Beneficiary. 

12) The payment deadline mentioned in paragraph 11) may be interrupted by the Managing 
Authority in either of the following duly justified cases: 

a) the amount of the reimbursement claim is not due or the appropriate supporting 
documents have not been provided; 

b) an investigation has been initiated in relation to a possible irregularity affecting 
the expenditure concerned. 

13) For the purpose of Article 7, letter A, paragraph 19, the Managing Authority shall 
inform the Lead Beneficiary on the date of the official closure of the Interreg V-A Romania-
Hungary Programme.  

14) The Managing Authority has the right to modify the provisions of the contract 
unilaterally through instructions, which shall be communicated to the Beneficiaries and 
posted on the Programme’s website, www.interreg-rohu.eu. The instructions shall become 
part of the contract. These modifications become effective from the date of 
communication. 

15) The MA is entitled to publish data regarding the project in accordance with Article 
115(2) of Regulation (EU) no. 1303/2013. 

16) The Managing Authority may decommit/use the remaining funds following the 
finalization of public procurement procedures and/or public procurement contracts at 
project level. 

17) In case that during project implementation or during up to 5 years after the financial 
closure of the project3 illegal State aid and/or illegal indirect State aid incidence is 
discovered, the MA may apply a correction up to 100% for the respective project, and the 
amounts paid to the beneficiaries shall be recovered in whole or in part, by the Managing 
Authority, together with interest calculated depending on the amounts involved and the 
time period in which they were available to beneficiaries, and adding penalties and debts 
from the date of grant award to the date of recovery. 

 

C. State aid related clauses - relevant for Calls for proposals falling under State aid 
incidence  

1) With reference to the State aid related provisions of the relevant Guide for Applicants, 
the project activities are classified as follows: 

 Activity…..: (non aid/SGEI/GBER/DEMINIMIS); (direct aid to……/Indirect aid 
to…../Indirect aid to third parties still to be identified); (amount of the aid) 

 Activity…..: (non aid/SGEI/GBER/DEMINIMIS); (direct aid to……/Indirect aid 
to…../Indirect aid to third parties still to be identified); (amount of the aid 

 …….. 

2) The LB undertakes to ensure that State aid beneficiaries within the project will observe 
EU and national legislation regarding State aid, where applicable, as completed by the 
relevant provisions of the Guide for Applicants and its annexes. In terms of national 

                                                 
3
 The date of the last financial transfer at project level 
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legislation for State aid, special care shall be attached to observing the requirements 
on State aid reporting for SANI purposes, as well as document preserving. In case of any 
discrepancies between EU and national State aid legislation, the former shall prevail. 

3) The LB commits to maintain and respect all the declarations provided in connection to 
the State aid incidence of the project during the application and the pre-contracting 
phase. The LB will immediately report to the MA every information, act or fact, related 
to itself, Project Beneficiaries or any other relevant subject, which is suitable to 
determine a modification of what declared in these phases. 

4) The LB is responsible to immediately report to the MA every fact, behaviour or situation 
which is suitable to determine a case of indirect aid not already detected and arranged 
for during the evaluation and pre-contractual phases. Following this report, the MA will 
assess and decide upon the situation, proposing, if needed, an addendum modifying 
paragraph 1) of the present section to include the new aid. Indirect aids that are not 
listed at paragraph 1) of the present section, either originally or after its modification 
by addendum, are not permitted. 

5) The LB undertakes to respect all relevant provisions for reporting and monitoring the 
State aid related aspects of the implementation of the project, based on the specific 
indications provided by the MA, as detailed in the Project Implementation Manual, and 
to disclose on request any information or data that the MA or the JS may request in the 
implementation of their monitoring and control activities. 

6) In any case of indirect aid foreseen under paragraph 1) of the present section, the LB is 
responsible for its regular and lawful implementation, respecting all the relevant 
provisions from EU and national legislation, as well as the ones from the Guide for 
Applicants and its annexes. In particular, when relevant, the LB guarantees the full 
respect of its obligations as foreseen by the GBER and De Minimis schemes in their 
version in force, regarding, inter alia, the eligibility characteristics of the aid, the 
declarations to be asked to the aid beneficiary, the aid awarding contract and the 
measures for monitoring and reporting to the MA. Any aid awarding contract will be 
notified to the MA/JS in maximum 5 calendar days from its signature. 

7) In addition to the previous paragraphs, whenever activities mentioned at paragraph 1) 
of the present section fall within the scope of the GBER or the De minimis scheme, the 
LB is responsible for the full respect of any relevant obligations incurring, on itself, on 
Project Beneficiaries and/or on the aid beneficiaries, from the provisions of the 
relevant scheme, as stated in its latest version in force. These provisions are binding 
and the failure to observe them may result in a risk of irregularity. 

8) In addition to the previous paragraphs, whenever activities mentioned at paragraph 1) 
of the present section fall within the scope of the SGEI provisions of the Guide for 
Applicants, the LB is responsible for the full respect of any relevant obligations 
incurring, on itself, on Project Beneficiaries and/or on the aid beneficiaries, from those 
provisions and from the legislation to which they refer, including the provisions related 
to the commitment to have the entrustment act adopted by the set deadlines. 

 

§ 8 Information and communication 

1) The Lead Beneficiary and all Project Beneficiaries shall inform the public, by means of 
the measures laid down in Annex XII of Regulation (EU) no. 1303/2013, about the 
assistance obtained from the Funds. 

2) The Lead Beneficiary is responsible for the implementation of the information and 
communication activities related to the non-refundable financial assistance received 
through the programme.  

3) The Lead Beneficiary and all Project Beneficiaries shall ensure transparency and 
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accurate information to the mass media on the projects financed under Interreg V-A 
Romania-Hungary Programme.  

4) Any notice or publication issued by the Beneficiary, in whatever form and by whatever 
medium, including the Internet, must specify that it reflects the author’s view and that 
the MA is not liable for any use that may be made of the information contained therein. 

5) All information and communication actions developed by the beneficiaries (including 
the Lead Beneficiary) must observe the Visual Identity Manual (available on the 
programme website www.interreg-rohu.eu or, upon request, at the Joint Secretariat).  

6) The Project Beneficiaries shall request beforehand the approval of the JS on all 
information and communication materials developed under the project, in line with the 
Visual Identity Manual.  

7) The publications edited within a project financed under Interreg V-A Romania-Hungary 
Programme shall include on the last page/cover a technical box, with the following 
information: the project title, reference to the EU co-financing of the Programme, the 
editor of the material and the disclaimer “The content of this material does not 
necessarily represents the official position of the European Union”. The responsibility for 
the content of materials belongs solely to the beneficiary.  

8) For all information and communication actions developed by the Project Beneficiaries, 
the Lead Beneficiary must ensure that they archive in a single place (hard copy and/or 
electronically) the documents related to these activities (e.g.: information and 
communication materials they produced: printed materials, audio-video materials). 

9) The Lead Beneficiary is responsible to inform the Joint Secretariat regarding the 
information and communication measures taken in order to promote the projects financed 
under the Programme. 

10) The rules stipulated in the Visual Identity Manual are mandatory for the Lead 
Beneficiary and all Project Beneficiaries. 

11) By accepting the funding, the LB and the project beneficiaries give their acceptance 
for their inclusion in the list of projects published in accordance with Article 115(2) of 
Regulation (EU) no. 1303/2013. 

12) The Lead Beneficiary shall ensure the proper means of communication between the 
project and the programme, including: 
a. participation, whenever requested, in LB trainings organized by the JS;  
b. participation, whenever requested, in other events organised by the Programme 
with the purpose of presenting/ discussing/ developing/ sharing project results and 
creating synergies with other projects and relevant organisations; 
c. providing a visible link on the project’s website to the Programme website.  

 

§ 9 Confidentiality  

1)  With the exception of the situations foreseen at Article 7, part A, paragraph 19 and 
article 8 of the present contract, the Managing Authority and the Lead Beneficiary 
undertake to preserve the confidentiality of any document, information or other material 
communicated to them in confidence until at least five years from the official closure of 
the Programme. The release of information to persons involved in implementing / verifying 
/ controlling / auditing the project shall be performed on confidential basis and shall cover 
the information that is necessary for implementing the project.  

2) The data used for publicity purposes, for informing on and promoting the use of 
ERDF funds, shall not be considered as having confidential status. 

3) The Managing Authority has the right to release information regarding the project 
at the request of public institutions, investigating the project.   

http://www.interreg-rohu.eu/
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4) The contracting party shall bare no responsibility for releasing information on the 
contract if: 

a. the information was released with the written agreement of the other 
contracting party; or 

b. the contracting party was legally forced to release the information. 

5) Failing to observe the confidentiality obligation gives the damaged party the right 
to claim compensations from the damaging party. 

 

§ 10 Conflict of interests 

1) In the present Contract, the conflict of interests represents any circumstances defined 
as such in the national/European legislation. 

2) Any conflict of interests that arises during the implementation of the contract shall be 
immediately notified to the JS. The MA reserves the right to verify such circumstances and 
take the necessary measures, where necessary. 

 

§11 Irregularities and recovery of the funding  

1) “Irregularity” according to the current Contract means any breach of the Union law, 
or of the national law relating to its application, resulting from an act or omission by an 
economic operator involved in the implementation of the ESI Funds, which has, or would 
have, the effect of prejudicing the budget of the Union by charging an unjustified item of 
expenditure to the budget of the Union. 

2)     MA shall show zero tolerance to any suspected cases of fraud and shall take all 

necessary measures to prevent and correct such cases, according to relevant national and 

European legislation in force.  

3) In case of irregularity, the MA shall impose to the Lead Beneficiary all the necessary 
measures for the elimination or diminishing of the consequences on the implementation of 
the project.  

4) MA may suspend or terminate the contract in case the beneficiaries fail to take the 
imposed measures.  

5) In case an irregularity is committed, the LB is responsible for repaying to the MA 
the amount affected by the irregularity, even if the irregularity was committed by one of 
the project beneficiaries. 

6)  The MA is entitled to take the decision for suspending/terminating the contract, 
after verifying the reasons and any relevant documents presented by the LB and/or JS and 
the related documents. 

7) In case the contract shall be terminated, the MA notifies the LB regarding this 
decision and the related financial measures. In this case, within 30 calendar days from 
receiving such notification, the LB and/or project beneficiaries shall fully return the 
amounts specified in the notification, without deducting any bank charges. 

8) In case of irregularities committed after the end of the implementation period of 
the project, during the whole sustainability period, the Lead Beneficiary has the 
obligation, in 30 calendar days from the receipt of the notification from the MA, to 
reimburse the amounts unduly paid including the bank charges and interests, if the case. 

9) For the irregularities committed by a project beneficiary, the LB is entitled to 
request these amounts from the responsible project beneficiary in order to be repaid to 
the MA. In specific cases, for irregularities discovered after payment of the final project 
report, the project beneficiaries may repay the due amounts directly to the MA, notifying 
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the LB about this option. 

10) If the Lead Beneficiary does not manage to recover the unduly paid ERDF 
contribution from the project beneficiaries, it will inform the MA and will send all 
necessary documents for the MA to be able to take all necessary measures stipulated by 
the legislation in force. 

11) Any extra payment done by the MA is considered unduly paid amount, and the LB 
has to repay the respective amounts within 30 calendar days from the receipt date of such 
notification from the MA. 

12)  In case the irregularity is discovered before the final payment, the MA is entitled 
to diminish the reimbursed amount starting with the next payment until the total recovery 
of the debt, to which the bank charges are added. 

13)  In case the irregularity resulting in an unduly paid amount is discovered after the 
final payment or the debt was not entirely recovered, the MA shall notify the LB regarding 
the unduly paid amount, and the LB has the obligation to return, within 30 calendar days 
as of the receiving date of the notification, the amount, including bank charges. 

14) In case before the final payment, the MA determines that project 
indicators/objectives were not fulfilled/were partially fulfilled, proportional financial 
deductions shall be applied, according to the relevant legal provisions and the provisions of 
the Project Implementation Manual. 

15) The final payment will be made only after the recovery of any known debts from 
the Lead beneficiary and/or any other beneficiary of the project. 

16) In case the project contribution to indicators is lower compared to the application 
form, the MA is entitled to decommit project funds by reducing the original project budget 
and the corresponding ERDF contribution, as follows: 

a) 10% decommitment will apply to the budget of the beneficiaries in case the project 
indicators were reached lower than 75% of the initial project indicators (average at 
project level considering all indicators); 

b) 25% decommitment will apply to the budget of the beneficiaries in case the project 
indicators were reached lower than 50% of the initial project indicators (average at 
project level, considering all indicators). 

17)  Starting with the 31st day as of the expiry of the deadlines stipulated at 
paragraphs 7, 8, 11 and 13 an interest rate bigger with one and a half points than the rate 
applied by the European Central Bank as in force on the first working day from the month 
of the deadline date shall be applied to the owed amounts. 

18) In case financial corrections are applied by the European Commission to the 
Programme with regard to the performance framework, according to Article 22 of 
Regulation (EU) No. 1303/2013, and based on the provisions of Commission Implementing 
Regulation (EU) No 215/2014, the Managing Authority may decide to cover the financial 
correction from the projects’ budgets which have not achieved their indicators.    

19) In case the European Commission applies financial corrections to the Programme on 
the basis of extrapolation or flat rate, the Managing Authority may decide to cover these 
corrections from the projects’ budgets, concerned by the corrections.  

20) In case of observations and/or reservations raised by the Commission on the 
description of the Management and Control System of the Interreg V-A Romania-Hungary 
Programme or in case of a system error detected, the MA has the right to temporarily 
withhold payments to a particular beneficiary (LB or PB) or the project as a whole. 
Payment suspension(s) shall be lifted as soon as observations and/or reservations raised by 
the Commission have been withdrawn and the MA has received sufficient evidence on the 
solution of the systemic error(s) detected.  
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21) In case State aid related irregularities are discovered, all necessary steps shall be 
taken in order to recover the aid granted, including related interests, calculated in 
accordance with the European provisions in force. The recovery of illegal State aid/illegal 
indirect State aid shall be made according to European and national legislation in force and 
in compliance with the provisions of Minister Order No. 6509/17.10.2017 and/or Minister 
Order No. 6510/17.10.2017, where applicable. 

 

§ 12 Assignment, legal succession 

1) The Lead Beneficiary cannot renounce totally or partially the rights and obligations 
resulted from the present contract unless it has the clear agreement of the MA and of the 
Monitoring Committee. 

2) In case of legal succession, e.g. where the LB changes its legal form, the LB is 
obliged to transfer all duties under this contract to the legal successor. The LB shall notify 
the MA about any change with 15 working days beforehand. 

 

§ 13 Amendment  

1) Any modification to the present contract shall be done with the agreement of both 
parties with the exception of the situations when the contract provides otherwise.   

2) The LB has the obligation to initiate the amendment procedures of the present 
contract with minimum 30 calendar days before the addendum is intended to produce its 
effects. 

3) Any request for modification of the Subsidy Contract has to be justified and 
submitted by the LB to the Joint Secretariat in a written form, as regulated in the 
Project’s Implementation Manual. The Joint Secretariat will analyze the request and may 
request additional information from LB, and after clarifications (if the case) submits the 
request of modification for approval to the Managing Authority or the Monitoring 
Committee according to the type of the modification requested. The Addendum to the 
Subsidy Contract has to be signed by both parties according to the approval of the 
Managing Authority /Monitoring Committee. 

The Managing Authority/Monitoring Committee has the right to refuse the proposed 
modifications by the beneficiary (or part of them) for which justification was not provided 
and which were not considered acceptable. In case the proposed modification was refused 
by the Managing Authority, it cannot be requested again.  

4) The LB has to request the modification of the Subsidy Contract by addendum in the 
following cases: 

a) changes in the partnership; 

b) substantial changes in the content of the project; 

5) Further detailed rules describing cases of substantial changes in the content of the 
project are set in the Project’s Implementation Manual, available on the Programme’s 
website www.interreg-rohu.eu. 

6) The last request for modification of the Subsidy Contract should be submitted no 
later than two months before the end date of the project. 

7) As an exception from the provisions of paragraphs 3 and 4 of the present article, 
other changes in the project will not require subsidy contract modification by addendum, 
but the LB has to notify the Joint Secretariat in a written form in each case at the moment 
when the changes occur. The JS will verify that the project change does not fall under 
cases regulated in paragraph 4 and will inform the LB without any delay if it requires 
subsidy contract modification by addendum. 

http://www.interreg-rohu.eu/
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8) Addenda become effective the day of their signing by the last party. Modifications 
incurred in the respective national/European applicable legislation with impact on the 
implementation of the contract, become effective from the date the respective legal act 
enters into force without being confirmed through an Addendum.  
 

 

§ 14 Termination 

1) Any breach of the provisions of the present contract may result in the termination 
of the present contract and in the recovery of the financing, including any interest and/or 
related bank charges. 

2) The MA is entitled to terminate this contract, in whole or in part, without any other 
formality, and to demand repayment of the already paid amounts, if: 

a) The MA finds an inconsistency between the reality and the declarations of the LB in 
the application form, regarding the financing of the project from national or 
European public funds, or regarding the financing from other national or European 
Programmes; or 

b) The MA or audit bodies find that the subsidy awarded has been partially or entirely 
misapplied for purposes other than those agreed upon herein, including 5 years 
after the final payment; or 

c) the LB closes down; or 

d) The MA finds that  during the implementation period of the project including 5 
years after the financial closure of the project, the LB or any project beneficiary 
wholly or partly sells or transfer in any form the right of property of the 
infrastructure invested in / goods purchased from the financing, including under 
the conditions of article 71 from Regulation 1303/2013 (a cessation or relocation of 
a productive activity outside the programme area, a change in ownership of an item 
of infrastructure which gives to a firm or a public body an undue advantage or a 
substantial change affecting its nature, objectives or implementation conditions 
which would result in undermining the original objectives); or 

e) The MA decides that the project is ineligible, if during its implementation, including 
5 years after the financial closure modifications appear that affect the 
implementation conditions/ create for a third party an unjustified advantage, and 
the modification is the result of a change in the nature of the property/ ceasing/ 
change of the location of the project; or 

f) The LB fails to observe the provisions of article 7 part. A paragraph(13); 

g) The MA finds that, during the implementation period of the project, including 5 
years after the financial closure, the LB or any Project Beneficiary wholly or partly 
sells the project/results of the project/intellectual or industrial property rights 
drawn from the project/goods purchased from the financing granted herein to a 
third party; or 

h) The MA finds that the LB failed to notify the MA in the deadline on a case of 
conflict of interests or the necessary measures for ending such a situation were not 
taken; or 

i) The MA finds that the Lead Beneficiary made false declarations regarding the VAT 
eligibility and state aid, or any other false declarations.  

3) The MA is entitled to terminate this contract, with a previous conciliation 
procedure, and to demand repayment of the amounts already paid if:  

a) the project has not been or cannot be fully implemented by carrying out the 
planned activities, the planned outputs and results or the project cannot or could 
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not be realized in due time; or 

b) the LB has failed to submit within the deadlines required reports or proofs, or to 
supply necessary information, within the set deadline and has not justified these 
delays; or 

c) the LB or the Project Beneficiaries has/have impeded or prevented the auditing or 
control; or the recommendations resulted from the audit missions are not observed;  
or 

d) a fraud is discovered at the LB/Project Beneficiary level; or 

e) the LB has failed to fulfil any other conditions or requirements stipulated in this 
contract; or 

f) the LB repeatedly fails to submit Progress reports and Reimbursement claims within 
the reporting deadlines; or 

g) the LB fails to provide immediate information about circumstances that delay, 
hinder or make impossible the realization of the project, as well as about any 
circumstances that trigger a change of the reimbursement conditions and 
frameworks as laid down in this contract or which entitle the Managing Authority to 
reduce or demand repayment of the ERDF contribution wholly or in part. 

4) In case the European Commission takes the decision of interrupting or totally 
suspending the funds, the Managing Authority may terminate the contract. 

5) If the MA exercises its right of termination, the LB is obliged to transfer the 
reimbursed amounts to the MA. The amounts are due within 30 calendar days following the 
date of the letter by which the MA asserts the repayment claim; the due date will be 
stated explicitly in the order for recovery. In case of non-payment at the due date, 
penalties bigger with one and a half point than the rate applied by the Central European 
Bank from the first working day from the month of the deadline date shall be applied to 
the owed amounts. These penalties will not be supported from the contract value (they 
are ineligible expenditure).  

6) If any of the circumstances stipulated at paragraph 2 or 3 appear before the entire 
amount of the subsidy is paid to the Lead Beneficiary, the payments will cease and there 
will be no requests from the Lead Beneficiary for the reimbursement of the remaining 
amount. 

7) In case of decommitment according to art. 6(5), after the receipt of the 
notification from the LB, the MA shall proceed to the termination of the contract and 
recovery of all amounts paid as reimbursed.  

8) For all cases of contract termination as mentioned within the present contract, the 
Lead Beneficiary is legally late.  

 

§ 15 Force majeure 

1) Force majeure is any external event, unforeseeable, absolutely invincible and inevitable 

occurred after the conclusion of this Subsidy contract and which prevents the execution of 

all or part of this contract. Force majeure, established under the law, exonerates the 

parties in case of failure to execute totally or partially the obligations under this Contract, 

as long as the force majeure is in force, and only if the other party has been duly notified. 

It is not considered force majeure an event similar to those above which, without creating 

an impossibility of execution, makes extremely expensive the fulfilment of the obligations 

of one of the parties. The party invoking force majeure shall notify the other party 

regarding the force majeure event, within 5 calendar days from the date of issue of the 

force majeure. The party invoking force majeure is required to send to the other party, 
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the document stating the existence of force majeure, within 15 calendar days from the 

date of its communication by the competent entity. The party invoking force majeure has 

the obligation to communicate the date of termination of the force majeure, within 5 

calendar days of the termination. 

2) The responsible party will support all costs of the notification procedure. 

3) The parties shall take all measures at their disposal to limit the consequences of Force 

Majeure. 

4) If the party claiming force majeure does not notify the commencement and termination 

of the force majeure, under the terms and conditions laid down, it will not be exempted 

from responsibility and will pay all damages caused by the lack of notice to the other 

Party. 

5) The execution of the contract is suspended from the occurrence of force majeure during 
the whole period of its action. 

6) If force majeure and / or its effects lead to the suspension of the execution of this 
Subsidy contract for a period longer than 3 months, the Parties will meet within a period 
not exceeding 10 calendar days from the expiry date of this period in order to agree on 
how to continue, modify or terminate the Contract. 

7) Fortuitous event does not exonerate the parties in case of failure to execute totally or 
partially the obligations under this Contract. 

 

§ 16 Correspondence 

1) To the effect of this contract, the parties shall choose headquarters at the address 
mentioned below where any official notifications can be lawfully served: 

MA -...........................................[Name, address, telephone, fax, email address, 
fiscal registration number] (as MA) 

JS -...........................................[Name, address, telephone, fax, email address, 
fiscal registration number] (as JS) 

Lead Beneficiary- ...........................................[Name, address, telephone, fax, 
email address, fiscal registration number] 

2) All correspondence between the MA and the LB shall be done through the JS, in English. 

3)  Any change of headquarters shall be forwarded to the other party of this contract 
within 15 calendar days following the change of Address. 

 

§ 17 Final provisions  

1) In case a dispute arises between the MA and the LB, regarding the implementation of 
the present contract, a friendly conciliation shall be attempted. The competent legal 
authorities from Bucharest shall solve the dispute in case no mutual agreement can be 
reached.  

2) Romanian law governs the present contract. 

3) The present contract forces the parties to observe in all and with good faith every 
provision, according to the principle of the bindery legal force of the contract between 
parties.  

4) If any provision in this contract should be wholly or partly ineffective, the parties to 
this contract undertake to replace the ineffective provision by an effective provision which 
comes as close as possible to the purpose of the ineffective provision. 
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§ 18 Signatures 

1) This Contract is issued in three original copies, in English language, one for the 
Lead Beneficiary, one for the Managing Authority and one for the Joint Secretariat.  

2) The following Annexes shall be deemed to form and be read and construed as part of 
this contract: 

Annex 1: Budget of the project 

Annex 2: Approved application form 

Annex 3: Partnership Agreement 

Annex 4: CN Subsidy contract 

Annex 5: Schedule for spending forecast and reimbursement claims 

Annex 6: Co-financing contracts for CN signed with the Romanian beneficiaries 

3) The contract and its Annexes are to be taken as mutually explanatory of one another. 
For the purposes of interpretation, the priority of the documents shall be in accordance 
with the following sequence: 

a) Subsidy contract; 

b) Any subsequent amendments of the contract and its Annexes made in 
accordance with the provisions of Article 13. 

 

 

Managing Authority 

 

Lead Beneficiary 

Represented by:  

Name: Signature 

Date  

Legal representative:  

Name:  

Signature 

Date  

 

 

 

 

 


