
 
 

 

 

 

 Agreement between Lead Beneficiary and Project Beneficiaries 

in the project {name, project code} 

financed under the Interreg  V-A Romania – Hungary Programme 

 

 PARTNERSHIP AGREEMENT 

Full Application Phase 

 

Having regard to 

 Regulation (EU) No 1303/2013 of the European Parliament and of the Council of 17 

December 2013 laying down common provisions on the European Regional 

Development Fund, the European Social Fund, the Cohesion Fund, the European 

Agricultural Fund for Rural Development and the European Maritime and Fisheries 

Fund and laying down general provisions on the European Regional Development 

Fund, the European Social Fund, the Cohesion Fund and the European Maritime 

and Fisheries Fund and repealing Council Regulation (EC) No 1083/2006, 

 Regulation (EU) No 1299/2013 of the European Parliament and of the Council of 17 

December 2013 on specific provisions for the support from the European Regional 

Development Fund to the European territorial cooperation goal, 

 Regulation (EU) No 1301/2013 of the European Parliament and of the Council of 17 

December 2013 on the European Regional Development Fund and on the specific 

provisions concerning the Investment for growth and jobs goal and repealing 

Regulation (EC) No 1080/2006, 

 Commission Delegated Regulation (EU) No 240/2014 of 7 January 2014 on the 

European code of conduct on partnership in the framework of the European 

Structural and Investment Funds, 

 Interreg V-A Romania-Hungary Programme (hereinafter referred to as Cooperation 

Programme), approved by the European Commission through Decision no. 9112 / 

09.12.2015, 

 Memorandum of Implementation – Arrangements between Member States 

participating in the Interreg V-A Romania-Hungary Programme - between the 

Ministry of Regional Development and Public Administration from Romania, acting 

as Member State and Managing Authority with Certification function, the Prime 

Minister’s Office from Hungary, acting as Member State and National Authority, 



FA Partnership Agreement 

 

 

 
2 

and the Audit Authority within the Romanian Court of Accounts, acting as Audit 

Authority (MoI). 

 

the following Agreement is concluded between  

.......... [Name, address, fiscal registration number], represented by ..........as Lead 

Beneficiary (hereinafter referred to as LB) of the project proposal called….<Acronym>  

and  

.......... [Name, address, fiscal registration number], represented by ..........as Project 

Beneficiary no.2 (hereinafter referred to as PB2),  

.......... [Name, address, fiscal registration number], represented by .......... as Project 

Beneficiary no. 3 (hereinafter referred to as PB3),  

………….. To be multiplied for as many PBs as necessary 

 

for the implementation of the project .......... [index and title of the project], approved by 

the Monitoring Committee of the “Interreg V-A Romania – Hungary Programme” - on 

.......... [date] in ......... [place]. 

 

§ 1 Object 

1) The object of this Agreement is the organisation of a partnership in order to 

implement the project .......... [index and title of the project], selected under the 

Interreg V-A Romania – Hungary Programme.  

2) Through the present Agreement, the parties establish their rights and duties, the way 

of achieving their tasks and the relations between Lead beneficiary and Project 

Beneficiaries, which shall apply in order to achieve the goals of the above-mentioned 

project. 

3) The terms and conditions herein are acknowledged and accepted by all parties. 

 

§ 2 Duration of the Agreement 

1) The Agreement enters into force on the signature date the last party signs. The last 

party signing has the obligation to note the date. 

2) The beginning date of the implementation of the project may be: 

 the next day the notification of approval of the project by the Monitoring 

Committee is received; or 

 the next day the Subsidy contract is signed; or 
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 between notification and signing the Subsidy contract.   

The project implementation starts on …………….. 

3) The implementation period of the project is of ……… months.  

4) During the implementation period of the project, as well as after the end of the 

implementation period for a 3 years period from the official closure of the Interreg V-A 

Romania-Hungary Programme , all Project Beneficiaries have the obligation to 

preserve and to present, to the Joint Secretariat (within the Regional Office for Cross-

Border Cooperation Oradea for Romania-Hungary Border - BRECO, Romania), MA 

(within the Ministry of Regional Development and Public Administration from 

Romania), NA (within Prime Minister Office from Hungary), Certifying Authority (within 

the Romanian Ministry of Regional Development and Public Administration), Audit 

Authority (within the Romanian Court of Accounts), European Commission (EC), 

European Court of Auditors and any other body designated to perform controls on the 

use of the financing, all project related documents, including the inventory for the 

actives gained as a result of using the funds. The time period shall be interrupted 

either in the case of legal proceedings or by a duly justified request of the 

Commission. 

5) The Agreement is valid for 5 years from the financial closure of the project. 

 

 § 3 Value of the project  

1) The total eligible value is …… EUR <amount in figures> (non-refundable financing and 

the contribution of the beneficiaries-), out of which: 

i. … <amount in figures> EUR ERDF, representing … % 

ii.  … <amount in figures> EUR State Budgets Co-financing, representing …% 

iii.  … <amount in figures> EUR Beneficiaries own contribution, representing …%  

 

§ 4 Financing of the project 

1) MA awards a grant contribution from the ERDF of ……<amount in figures> / …..EUR 

<amount in letters>, representing………….% of the total eligible value of the project 

mentioned at article 3 paragraph 1 from the present Agreement. 

2) MA awards to Romanian beneficiaries a grant contribution from the national state 

budget of ……EUR <amount in figures> / …..<amount in letters> Euro, representing  

…………….. % of the total eligible value of the project specified at article 3 paragraph 1 from 

the present agreement. 

3) NA awards Hungarian beneficiaries a non-repayable contribution from the 

national state budget of ……EUR <amount in figures> / …..<amount in letters> Euro, 
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representing ………….. % of the total eligible value of the project specified at article 3 

paragraph 1 from the present agreement. 

4) The Lead Beneficiary and Project Beneficiaries participate in the project with their 

own contribution representing ……<amount in figures> / …..<amount in letters>, 

representing …..% of the total eligible value of the project mentioned in article 3 

paragraph 1 of the present Agreement and support the non-eligible expenditure, apart 

from the project budget, according to their contribution to the project. 

5) The total eligible budget of LB / PB 2 / PB 3 is …. out of which …% represents ERDF, 

…% represents state national co-financing and …% represents its own contribution1.  

6) The Lead Beneficiary is responsible in front of the Managing Authority for the 

sound financial management of the project. 

7) The Lead Beneficiary receives the amounts mentioned at paragraph 1 directly 

from the MA, and is responsible for transferring the amounts to each Project Beneficiary, 

according to the Subsidy contract. 

8) The Romanian Project Beneficiaries receive the amounts mentioned at paragraph 

2 directly from the MA, according to the co-financing contract; the Hungarian Project 

Beneficiaries receive the amounts mentioned at paragraph 3 directly from the NA, 

according to the co-financing contract 

9) Any modification of the project has to be agreed by all Project Beneficiaries, 

justified and submitted by the LB to the Joint Secretariat in a written form.  

 

§ 5 Eligible Expenditures 

1) The expenditures related to the project are eligible provided that they respect the 

applicable European and national legislation in force, the Interreg V-A RO-HU 

Programme and Call for Proposal rules, they are stipulated in the project and the 

respective beneficiary budget, and provided that they comply with the terms and 

conditions stipulated in the Subsidy contract.  

 

§ 6 Reimbursement of the expenditures 

1) A first level control system has been established both in Romania and Hungary in 

order to check the expenditure made by the Project Beneficiaries from each country. 

Therefore, each beneficiary has the obligation to ensure that its expenditures are checked 

and validated by a controller from the state on whose territory it is located, before the 

reimbursement request is submitted.  

                                                 
1
  This article shall be completed for each beneficiary.  
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2) The Schedule for first level control requests and reimbursement claims for the project 

is provided in Annex 2 to the present Agreement.  

3) Regular reporting period is of 4 months from the start of project implementation, as 

set-up in the Subsidy contract. The instructions presented in the reporting models 

must be followed exactly. All reports must be submitted in English. 

4) The LB must present all documents to the controllers and make sure that all 

beneficiaries present their documents as well, in maximum 15 working days after the 

reporting period, in order to be verified before drafting and forwarding the 

reimbursement claims. Exception is the final report, where the cut-off date is 

extended to 30 working days, so that the deadline for submitting the reimbursement 

claim to the JS will be met. All supporting documents should be uploaded by the LB 

and Project Beneficiaries via electronic system. 

5) The LB must submit to Joint Secretariat (JS) the reimbursement claims based on the 

conditions provided hereunder and in the applicable legislation.  

6) The Reimbursement claims submitted by the LB shall contain only validated 

expenditure and shall be supported by the First Level Control Certificate and afferent 

Report issued by the Controllers of the Project Beneficiaries. The expenditures that 

were not validated by the controllers are deemed to be ineligible for the programme 

and shall not be requested for reimbursement.  

7) Even if no expenditure was incurred, the progress report shall be submitted in due 

time to the JS. 

8) The LB has the possibility to deviate from the spending forecasts and submit 

reimbursement claims at any given time for one or more Project Beneficiaries, 

provided that the reimbursement claim is not lower than 10,000 euro ERDF.  

9) The total amount to be requested for first level control verification mentioned in 

Annex 2 at the half of the implementation period cannot be changed.  

10) In case the total amounts requested for first level control verification are lower 

compared to the total amounts forecasted for the half of the implementation period 

in Annex 2, the MA is entitled to decommit project funds by reducing the original 

project budget and the corresponding ERDF contribution, as follows: 

a) 10% reduction of the budget for the beneficiaries who have requested 

amounts for first level control lower than 75% of the initial amounts 

included in the schedule for first level control requests;  

b) 25% reduction of the budget for the beneficiaries who have requested 

amounts for first level control less than 50% of the initial amounts included 

in the schedule for first level control requests.  
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11) In case of a decision on the decommitment at project level, the Lead beneficiary shall 

submit to the MA a revised budget, reflecting the decommitment, within two weeks 

following the receipt of MA’s notification. In case of failure to respect the deadline, the 

decommitment shall be applied proportionally to all budgetary lines. The modification 

of the contract in case of decommitment at project level shall take the form of a 

decision of the representative of the Managing Authority signing the Subsidy contract, 

which will be notified to the Lead Beneficiary, and which becomes part of the contract.   

12) In case of decommitment, the Lead Beneficiary together with the beneficiaries may 

decide to give up financing, but in this case all the funds paid as advance / reimbursed 

shall be recovered by the Managing Authority. The decommitment shall be done 

without prejudice for beneficiaries’ obligation to implement all the activities and 

achieve all the results, according to the approved Application Form. 

13) In case beneficiaries decide not to externalize activities, as foreseen in the approved 

Application Form, and decide to implement them “in house”, without requesting the 

reimbursement of the respective amounts from the Programme, the project budget 

shall be reduced automatically with the respective amounts. To this end the 

beneficiaries have the obligation of informing the MA in due time, through the LB, 

regarding the decision taken and request the reduction of the budget. The reduction 

of the budget shall take the form of a decision of the representative of the Managing 

Authority signing the Subsidy contract, which will be notified to the LB/PBs, and which 

becomes part of the contract.    

14)  The Progress Report and Reimbursement Claim have to be submitted to the JS at the 

latest within 3 months after the reporting period. The final Progress Report and final 

Reimbursement Claim have to be submitted to the JS at the latest within 4 months 

after the end date of the implementation period of the project. Not meetingthe 

deadlines may result in not reimbursing the amounts. 

15) The funds are reimbursed only in Euro and will be transferred by the MA into a special 

bank account opened exclusively for the project, indicated by the LB. Costs related to 

fluctuation of foreign exchange currency are ineligible expenditures for the project. 

The exchange rate risk is borne by the partner concerned. 

16) The expenditure incurred in a currency other than the euro shall be converted into 

euro by using the monthly accounting exchange rate of the Commission in the month 

during which that expenditure was submitted for verification to the first level 

controller.  

17) The LB transfers the received ERDF amounts to all beneficiaries within 5 working days 

as of cashing in the amounts from the MA and will make no deduction, retention or 

further specific charge from the ERDF amounts it receives. 
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§ 7 Rights and duties of the parties 

Lead Beneficiary 

In addition to the obligations of the LB as already stated, the LB undertakes the following 

duties: 

1) The LB guarantees that it is entitled to represent all beneficiaries participating in the 

project and that it has established with its project partners the division of the 

responsibilities regarding the project in the form of the Partnership Agreement.  

2) The LB has the responsibility of implementing the project according to the provisions 

of the Subsidy contract, of the Application Form and its annexes approved by the 

Monitoring Committee, of the present Partnership Agreement (annexed to the 

Subsidy contract) and of the national and European legislation in force. The LB shall be 

responsible in front of the MA for the implementation of the obligations assumed in 

the contract and in the Partnership Agreement, for the implementation of the project 

and for achieving the goals stipulated in the contract and its annexes.  

3) The LB guarantees furthermore that itself and all beneficiaries have complied with 

all legal requirements and that all necessary approvals for the proper implementation 

of the project have been obtained.  

4) The LB ensures the implementation of the entire project and has to: 

a. assume responsibility for ensuring implementation of the entire project; 

b. ensure that expenditure presented by all Project Beneficiaries has been incurred in 

implementing the project and corresponds to the activities agreed between all the 

Project Beneficiaries, and is in accordance with the provisions of the Subsidy contract;  

c. inform the MA, within 5 working days from the occurrence of such circumstances, if 

one of the disbursement conditions ceases to be fulfilled, or circumstances arise 

which entitle the MA to reduce payment or to demand repayment of the subsidy 

wholly or in part;  

d. comply with the regulations referred to in the preamble to this contract as well as with 

relevant national and European legislation; 

e. know and observe the provisions of the Guide for Applicants (GfA) for Flagship 

Projects, paying special attention to the limitations (value, percentage, duration etc) 

referred to therein, and of the Subsidy contract;  

f. observe and make sure that all Project Beneficiaries observe the national and 

European legislation on state aid, equal opportunities, sustainable development, 

environmental protection; 

g. make sure and satisfy itself that all Project Beneficiaries make all expenditure 

according to the programme relevant public procurement rules; 
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h. ensure that all the Project Beneficiaries select the final beneficiaries of the projects 

(target groups) by a transparent procedure; 

i. present its own expenditure, and ensure that the Project Beneficiaries present their 

expenditures, to the controllers for verification, in maximum 15 working days after the 

end of the reporting period, except for the final report, where the cut-off date is 

extended to 30 working days, so that the deadline for submitting the reimbursement 

claim to the JS will be met. Requests for first level control not accompanied by 

appropriate supporting documents will not be taken into consideration; 

j. ensure that all Project Beneficiaries submit their contributions to the reimbursement 

claim at least 10 working days before the deadline for submitting the reimbursement 

claim to the JS; 

k. ensure that all Project Beneficiaries have a proper analytical accounting system and 

the expenditure is properly registered; the accounting system must be in line with the 

national legislation; 

l. observe and make sure that all Project Beneficiaries observe the provisions of the 

Visual Identity Manual (published on the programme website www.interreg-rohu.eu). 

5) The LB ensures that the first level controllers have verified the expenditure presented 

by the Project Beneficiaries participating in the project.  

6) When drafting the reimbursement claim, LB is liable towards the MA for consolidating 

the information from all Project Beneficiaries requesting reimbursement of the 

expenditure, being responsible for collecting documents and information from every 

partner. Irrespective of the time when reimbursement claims are submitted, LB 

submits for each reporting period consolidated progress reports, being responsible 

for collecting documents and information from every partner. 

7) LB is liable towards the MA for ensuring that all of its beneficiaries have a legal status, 

that they have the capacity to manage the project, that they observe the provisions of 

the GfA. Moreover the LB is liable towards the MA for ensuring that its beneficiaries 

fulfil their obligations regarding the implementation of the project. The LB is also liable 

towards the MA for all irregularities, even those committed by the Project 

Beneficiaries.  

8) The LB must answer all written requests from the MA, JS or other bodies involved in 

the implementation of the Programme within the deadline stipulated in the respective 

request. The LB is responsible for gathering the information from all beneficiaries in 

due time.   

9) The LB takes full responsibility for the damages caused to third parties from its own 

fault during the implementation of the project. The MA has no responsibility for the 

damages caused to third parties as a result of executing the contract. 

10) The LB must not receive or have received money from other Programmes for the 

http://www.interreg-rohu.eu/
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same project. The LB ensures that the Project Beneficiaries respect the same 

obligation.  

11) Any results or rights related to the project, including author’s rights and/or any other 

intellectual or industrial property rights, obtained from the implementation or as a 

result of the implementation of the contract, except the cases where such rights exist 

before the contract, shall represent the property of the LB and/ or its partners, as the 

case may be.  

12) The LB cannot mortgage or impose any other form of bank guarantee on the goods 

purchased from the financing throughout the implementation period of the project 

and 5 years after the financial closure of the project .  

13) In case of projects comprising investment in infrastructure or productive investment, 

the Lead Beneficiary shall reimburse the MA the amounts received if within 5 years 

after the financial closure of the project it is subject to any of the following: 

a) a cessation or relocation of a productive activity outside the programme area; 

b) a change in ownership of an item of infrastructure which gives to a firm or a 

public body an undue advantage; 

c) a substantial change affecting its nature, objectives or implementation 

conditions which would result in undermining its original objectives. 

14) The Lead Beneficiary understands and agrees that the MA has delegated tasks to the 

JS, according to the  Framework Agreement concluded between the MA and the JS and 

therefore the Lead Beneficiary agrees to cooperate with the JS in the same way as with 

the MA. 

15) In dully justified cases, not imputable to the beneficiaries, when a Project Beneficiary 

is in impossibility of fulfilling its obligations according to the contract, the partner may 

request through the Lead Beneficiary and with the written agreement of all 

beneficiaries, the suspension of the implementation period, for a clearly determined 

period of time, no longer than 45 calendar days. After verifying the conditions, the MA 

may approve, under its specific conditions, through a written decision of the Head of 

MA signing the contract, the suspension of the contract starting with the date 

indicated by the partner. The partner requesting the suspension of the 

implementation period has the obligation to inform MA in maximum 3 working days 

from the date when he took notice of the situation, in any written form (including e-

mail) and the Lead Beneficiary has the obligation to submit all the relevant documents 

in maximum 5 working days, including the written agreement of all Project 

Beneficiaries. The suspension may be requested only once during the implementation 

period. During the suspension period no activity shall be performed by any of the 

Project Beneficiaries. 

16) If the MA demands repayment of the ERDF in accordance with the Subsidy contract, 



FA Partnership Agreement 

 

 

 
10 

the LB is liable to the MA for the total ERDF that has been reimbursed to him. 

17) The LB is at all times obliged to retain for audit purposes all files, documents and data 

about the project on customary data storage media in a safe and orderly manner. The 

LB guarantees that all of its Project Beneficiaries fulfil this duty.   

18) During the implementation period of the project as well as after the end of the 

implementation period of the project, for a 3 years period after the official closure of 

the Interreg V-A Romania-Hungary Programme, the LB has the obligation to preserve 

and to present, to the Joint Secretariat (within the Regional Office for Cross-Border 

Cooperation Oradea for Romania-Hungary Border - BRECO, Romania), MA, Certifying 

Authority (within the Romanian Ministry of Regional Development and Public 

Administration), Audit Authority (within the Romanian Court of Accounts), European 

Commission (EC), European Court of Auditors and any other body designated to 

perform controls or audits on the use of the financing, all project documents, 

including the inventory for the actives gained as a result of using the funds. The time 

period shall be interrupted either in the case of legal proceedings or by a duly justified 

request of the Commission. The documents must be properly archived. Also, the MA 

must be informed on the location of these documents.  

19) The LB must observe the recommendations received after an audit control, otherwise 

the MA has the right to terminate the Subsidy contract. The LB ensures that the 

Project Beneficiaries fulfil this obligation.  

Project Beneficiaries (including the Lead Beneficiary where applicable) 

1) LB/PB implements the part of the project for which it is responsible, in due time, 

according to the descriptions of the (individual components) Application Form 

approved by the Monitoring Committee and other documents agreed between the MA 

and the LB. 

2) The Project Beneficiary has the responsibility of implementing the project according to 

the provisions of the present Agreement, of the national and European legislation in 

force.   

3) PB notifies the Lead Beneficiary regarding any situation that may lead to the 

temporary or permanent impossibility or to any other drawback in the 

implementation of the project in maximum 3 working days from the event causing the 

impossibility. 

4) LB/PB do the utmost to obtain the necessary approvals, agreements and construction 

authorizations within 9 months from the signing of Subsidy contract.  

5) LB/PB observes the national and European legislation in general and especially on 

public procurement, state aid, equal opportunities, sustainable development and 

environmental protection. 

6) LB/PB is responsible for its budget up to the amount it participates in the project. 
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7) LB/PB shall maintain a proper analytical accounting system and separate bank 

accounts for the project. 

8) The Project Beneficiary supports the Lead Beneficiary in drawing up progress reports 

and the final report by providing the required data on time; drafts and submits to the 

Lead Beneficiary all necessary data for the reimbursement claims. 

9) The Project Beneficiaries have the obligation to respond to any request of the Lead 

Beneficiary within the deadline stipulated in the respective requests. 

10)  PB has to inform the LB, according to the provisions of the Project Implementation 

Manual, 10 working days before the date he intends to launch a public procurement 

procedure, in case the estimated value of the public procurement contract is below 

the thresholds mentioned in the applicable national legislation with up to 1,000 euro. 

11)  Each Project Beneficiary is responsible for uploading in the electronic system the 

progress report and any other documents, including copies of each supporting 

document (bills, documents related to the procurement procedure, bank account 

statements etc.) in due time and signed by the legal representative of the beneficiary, 

bearing the mentions “according to the original” and also the project code.  

12)  The beneficiaries must present the documents related to the expenditures to the first 

level control in 15 working days from the end of the reporting period, according to the 

spending forecast attached. Exception is the final report, where the cut-off date is 

extended to 30 working days, so that the deadline for submitting the reimbursement 

claim to the JS will be met. 

13) LB/PB cannot mortgage or impose any other form of bank guarantee on the goods 

purchased from the financing throughout the implementation period of the project 

and 5 years after the financial closure of the project . 

14)  Each Project Beneficiary must submit to the Lead Beneficiary any documents 

necessary for drafting specific documents requested by the MA/JS or other 

implementing bodies of the programme.  

15)  The Project Beneficiary will produce all documents required for the audit, control or 

evaluation, provide necessary information and give access to its business premises. 

The Lead Beneficiary and the Project Beneficiary are at all times obliged to retain for 

audit and control purposes all files, documents and data about the project for 3 years 

after the official closure of the Interreg V-A Romania-Hungary Programme.. The 

documents must be properly archived. Also, the MA must be informed on the location 

of these documents. 

16)  The Project Beneficiaries must implement the measures included in the action plan, 

at the stipulated deadlines, set by the Lead Beneficiary/MA/JS, according to the 

recommendations resulted from the audit missions of the European Commission, 

Audit Authority or other empowered audit and control bodies.  
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17)  All Project Beneficiaries understand that the Managing Authority (MA) and the 

National Authority (NA) are entitled to verify and to control the proper use of funds by 

the LB or by Project Beneficiaries. The verifications to be carried out by the Managing 

Authority/National Authority shall cover administrative, financial, technical and 

physical aspects of projects, as appropriate. The MA and NA shall be responsible for 

the control of the proper use of funds by the LB or by beneficiaries, by preventing, 

detecting and correcting irregularities and recovering amounts unduly paid together 

with interest on late payments where appropriate. 

18)  The Project Beneficiaries understand and agree that the MA may delegate tasks to the 

JS, therefore JS may act in the name and on behalf of MA. 

19)  In case an irregularity is discovered, the Project Beneficiary is responsible to 

reimburse the ERDF amounts affected by the irregularity to the Lead Beneficiary, even 

if the irregularity was committed by a sub-contractor, in 20 calendar days from 

notification; starting the 21st day the Lead Beneficiary may request delay penalties 

bigger with one and a half point than the rate applied by the Central European Bank 

from the first working day from the month of the deadline date. 

20)  Any extra payment done by the Lead Beneficiary to a Project Beneficiary is considered 

unduly paid amount, and the Project Beneficiary has to repay the respective amounts 

in 30 calendar days from the receiving date of the notification from the Lead 

Beneficiary. 

21)  In case the unduly paid amounts are not reimbursed to the Lead Beneficiary in due 

time, the Project Beneficiary has to pay delay penalties.  Starting with the 21st /31st  

day as of the expiry of the deadlines stipulated at paragraphs 19, 20, an interest rate 

1.5% higher than the rate applied by the European Central Bank as in force on the first 

working day from the month of the deadline date shall be applied to the owed 

amounts. 

22)  The bank charges resulted from reimbursing the unduly paid amounts are borne 

exclusively by the Project beneficiary making the reimbursement. 

23)  Each Project Beneficiary, including the Lead Beneficiary, shall be responsible to the 

other Project Beneficiaries and shall pay for the damages resulted from not observing 

the tasks and obligations established by the present Agreement and its annexes. 

24)  Each Project Beneficiary is responsible for the damages caused to third parties from 

its own fault during the implementation of the project. 

25)  LB/PB participates at the setting up of the Joint Steering Committee of the Project and 

at drafting its rules of procedure. 

  

§ 8 Steering Committee of the Project 
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1) The parties shall set up a Steering Committee of the Project, made up of 

representatives of all Project Beneficiaries, which shall supervise the proper 

implementation of the project and perform any other tasks stipulated in the rules of 

procedure for this committee. 

2) The Lead Beneficiary is responsible for setting up the Steering Committee of the 

Project before the first reimbursement claim is submitted. 

3) The tasks of the Steering Committee of the Project shall be established through the 

Rules of Procedure of this Committee and shall automatically include the tasks 

stipulated in this Agreement: 

a. settle any dispute between partners; 

b. prepare the list with members of the arbitration court; 

c. terminate the Partnership Agreement. 

 

§ 9 Publicity 

1) The Lead Beneficiary must inform the public and must ensure that all Project 

Beneficiaries inform the public, by means of the measures laid down in Annex XII of 

Regulation (EU) no. 1303/2013, about the assistance obtained from the Funds. 

2) The Lead Beneficiary and all Project Beneficiaries are responsible for the 

implementation of the information and publicity activities related to the non-

reimbursable financial assistance received through the programme.   

3) The Lead Beneficiary must ensure and must satisfy itself that all Project Beneficiaries 

ensure transparency and accurate information to the mass media on the projects 

financed under the Programme.  

4) All information and publicity actions developed by the Project Beneficiaries (including 

the Lead Beneficiary) must observe the Visual Identity Manual (available on the 

programme website: www.interreg-rohu.eu or on request at the Joint Secretariat). 

5) The Project Beneficiaries shall request beforehand the approval by the JS for all 

information and publicity measures developed under the project, in compliance with the 

provisions of the Visual Identity Manual. 

6) The publications edited within a project financed under the Programme shall include 

the name of the project and reference to the EU co-financing of the Programme, on the 

first and the last cover. The publications shall also contain contacts (persons, 

institution/organization, phone, fax, email and postal address) for the persons interested 

in finding out further details.  The responsibility for the content of materials belongs 

solely to the beneficiary. However, authorised reviews are necessary from competent 

institutions from both countries. 

http://www./
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7) For all information and publicity actions developed by the Project Beneficiaries, the 

Lead Beneficiary must ensure that they archive in a single place (hard copy and/or 

electronically) the documents related to these activities (eg: information and publicity 

materials they produced, as printed materials, audio-video materials). 

8) The Lead Beneficiary is responsible to inform the Joint Secretariat regarding the 

information and publicity measures taken in order to promote the projects financed 

under ERDF. 

9) The rules stipulated in the Visual Identity Manual are mandatory for the Lead 

Beneficiary and all Project Beneficiaries. 

10)  By accepting the funding, the LB and its partners give their acceptance for their 

inclusion in the list of projects published in accordance with Article 115(2) of Regulation 

(EU) no. 1303/2013. 

11) The LB ensure the proper means of communication between the project and the 

Programme, including: 

a. participation, whenever requested, in LB trainings organized by the JS; 

b. participation, whenever requested, in other events organised by the 

Programme with the purpose of presenting/ discussing/ developing/ 

sharing project results and creating synergies with other projects and 

relevant organisations; 

c. providing a visible link on the project’s website to the Programme website. 

 

§ 10 Confidentiality 

1) The Managing Authority and the Lead Beneficiary undertake to preserve the 

confidentiality of any document, information or other material communicated to them in 

confidence until at least five years from the official closure of the Programme. The release 

of information to persons involved in implementing/ verifying/ controlling/ auditing the 

project shall be performed on confidential basis and shall cover the information that is 

necessary for implementing the project. 

2) The data used for publicity purposes, for informing on and promoting the use of ERDF 

funds, shall not be considered as having confidential status. 

3) The Managing Authority has the right to release information regarding the project on 

request by public institutions, investigating the project.   

4) The contracting party shall bare no responsibility for releasing information on the 

contract if: 

a. the information was released with the written agreement of the other 

contracting party; or 
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b. the contracting party was legally forced to release the information. 

5) Failing to observe the confidentiality obligation gives the damaged party the right to 

claim compensations from the damaging party. 

 

§ 11 Conflict of interests 

1) In the present Contract, the conflict of interests represents any circumstances that 

have affected or may affect the execution of the contract by the parties in an objective 

and impartial manner. Such circumstances may result from reasons involving family, 

emotional life, economic interests, political or national affinities or any other shared 

interest with the recipient.  

2) The parties take upon themselves to take all necessary measures in order to avoid any 

conflict of interests and to keep each other informed, in up to 5 calendar days from 

finding out, on any circumstances that have generated or may generate such a conflict. 

Any conflict of interests that arises during the implementation of the contract shall be 

immediately notified to the JS. The MA reserves the right to verify such circumstances and 

take the necessary measures, where necessary. 

 

§12 Irregularities or fraud. Recovery of the funding  

1) “Irregularity” according to the present Agreement is any failure to observe the law, 

regulation and compliance with the provisions of the memorandums of understanding, 

financing agreements regarding the Community funds and related co-financing, as well as 

with the provisions of the contracts concluded according to these 

memorandums/agreements, resulting from an action or inaction of any Beneficiary, 

which by an ineligible expenditure prejudices or may prejudice the general budget of the 

European Communities or the budgets managed by, or on behalf of, the European 

Communities and/or the budgets granting the related co-financing.  

2) “Fraud” according to the present Agreement is any intentional act or omission relating 

to: the use or presentation of false, incorrect or incomplete statements or documents, 

which has as its effect the misappropriation or wrongful retention of funds from the 

general budget of the European Communities or budgets managed by, or on behalf of, 

the European Communities; non-disclosure of information in violation of a specific 

obligation, with the same effect; the misapplication of such funds for purposes other than 

those for which they were originally granted. 

3) MA shall show zero tolerance to any suspected cases of fraud and shall take all 

necessary measures - including termination of contract and recovery of relevant amounts 

– in order to  prevent and correct such cases, according to the national and European 

legislation in force. The MA shall insure that any amount paid as a result of fraud shall be 

recovered.    

4) In case of irregularity, the MA shall impose to the Lead Beneficiary all the necessary 

measures for the elimination or diminishing of the consequences on the implementation 
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of the project.  

5) MA may suspend or terminate the contract in case the beneficiaries fail to take the 

measures imposed.  

6) In case an irregularity is committed, the LB is responsible for reimbursing to the MA 

the amount affected by the irregularity, even if the irregularity was committed by one of 

the Project Beneficiaries. 

7)  The MA takes the decision for suspending/terminating the contract, after verifying the 

reasons presented by the LB and/or JS and the related documents. 

8) In case the Subsidy contract shall be terminated, the MA notifies the LB regarding this 

decision and the related financial measures. In this case, within 30 calendar days from 

receiving such notification, the LB and / or Project Beneficiaries shall fully return the 

amounts specified in the notification, including the bank charges and interests, if the case. 

9) In case of irregularities committed after the end of the implementation period of the 

project, the Lead Beneficiary has the obligation, in 30 calendar days from the receipt of 

the notification from the MA, to reimburse the amounts unduly paid including the bank 

charges, and interests, if the case 

10) For the irregularities committed by a Project Beneficiary, the LB is entitled to request 

these amounts from the responsible Project Beneficiary in order to be repaid to the MA. 

In specific cases, for irregularities discovered after payment of the final reimbursement 

claim, the partners may repay the due amounts directly to the MA, notifying the LB about 

this option. 

11) If the Lead Beneficiary does not manage to recover the unduly paid ERDF contribution 

from the Project Beneficiaries, it will inform the MA and will send all necessary documents 

for the MA to be able to take all necessary measures stipulated by the legislation in force. 

12) In case the MA, does not succeed in securing repayment from the Lead Beneficiary, 

the Member State on whose territory the beneficiary concerned is located shall reimburse 

the Managing Authority the amount unduly paid to that beneficiary, according to the 

provisions of the MoI. 

13)  Any over payment, including those resulting from deviations from the initially 

estimated amounts, as in the case of expenditures calculated on flat or maximum rates 

basis (e.g.: the expropriation costs will be reimbursed up to the maximum limit of 5% of 

the ERDF eligible funds / investment) done by the MA is considered unduly paid amount, 

and the LB has to repay the respective amounts within 30 calendar days as of the 

receiving date of the notification from the MA.  

14)  In case the irregularity is discovered before the final payment, the MA is entitled to 

diminish the reimbursed amount starting with the next payment until the total recovery 

of the debt, to which the bank charges are added. 
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15)  In case the irregularity resulting in an unduly paid amount is discovered after the final 

payment or the debt was not entirely recovered, the MA shall notify the LB regarding the 

unduly paid amount, and the LB has the obligation to return, within 30 calendar days as 

of the receiving date of the notification, the amount, including bank charges. 

16) The final payment will be made only after the recovery of any known debts from 

the Lead Beneficiary and/or any other partner of the project. 

17) In duly justified cases and based on a statement given by the LB in which he takes 

the responsibility to transfer the debt amount to the MA in 5 calendar days from the date 

the final payment is paid by MA, the MA can transfer the amounts related to the final 

reimbursement claim. 

18)  Starting with the 31st day as of the expiry of the deadlines stipulated at 

paragraphs 8,9, 13, 15, an interest rate 1.5% higher than the rate applied by the European 

Central Bank as in force on the first working day from the month of the deadline date 

shall be applied to the owed amounts.  

19) In case financial corrections are applied by the European Commission to the 

Programme with regard to the performance framework, according to Article 22 of 

Regulation (EU) No. 1303/2013, the Managing Authority may decide to cover the financial 

correction from the projects’ budgets which have not achieved their indicators. 

20) In case of observations and/or reservations raised by the Commission on the 

description of the Management and Control System of the Programme or in case of a 

system error detected, the MA has the right to temporarily withhold payments to a 

particular partner (LB or PB) or the project as a whole. Payment suspension(s) shall be 

lifted as soon as observations and/or reservations raised by the Commission have been 

withdrawn and the MA has received sufficient evidence on the solution of the systemic 

error(s) detected.   

 

§ 13 Disputes between beneficiaries  

Should any dispute arise between Lead Beneficiary and/or any other beneficiary of the 

project, each Project Beneficiary shall be obliged to submit the dispute to the Steering 

Committee of the Project in order to reach a settlement. 

1) Should the Steering Committee of the Project fail to reach a compromise, Lead 

Beneficiary and/or any other partner of the project shall be obliged to request and 

accept arbitration carried out by an ad-hoc arbitration court. This will consist of 

two people of both nationalities, appointed by the Steering Committee of the 

Project from the list of persons nominated beforehand. Should this committee fail 

to designate all the expert arbitrators within one month from the Lead 

Beneficiary's request, the Lead Beneficiary shall have the authority to appoint both 

expert arbitrators. 
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2) Lead Beneficiary and/or any other beneficiary of the project shall be obliged to 

accept and apply the decisions of the arbitration court, subject to the applicable 

law hereby agreed upon and in compliance with the provisions of the Community 

law. 

3) Any dispute that, from any reason, fails to be solved by the Steering Committee of 

the Project and which involves the Lead Beneficiary shall be governed by the law 

applicable to the Lead Beneficiary, while, if the Lead Beneficiary does not take part 

in the dispute, the applicable law is the one of the petitioner. 

 

§ 14 Audit, control and evaluation of the project 

1) The responsible auditing bodies of the EU and the two partner states and, within 

their responsibility, the Audit Authority from Romania and the group of auditors as well as 

the MA are entitled to audit the proper use of funds by the LB or PBs or arrange for such 

an audit to be carried out by authorized persons.  

2) A first level control system has been established both in Romania and Hungary in 

order to check the expenditure made by the Project Beneficiaries from each country. 

Therefore, each partner has the obligation to ensure that its expenditures are checked 

and validated by a controller from the state on whose territory it is located, before the 

reimbursement request is submitted. 

3) The MA is entitled to verify and to control the proper use of funds by the LB or PBs. The 

verifications to be carried out by the Managing Authority shall cover administrative, 

financial, technical and physical aspects of project, as appropriate. The MA shall be 

responsible for the control of the proper use of funds by the LB or by its Project 

Beneficiaries, in particular through preventing, detecting and correcting irregularities and 

recovering amounts unduly paid together with interest on late payments where 

appropriate. 

4) The LB will provide all documents required for the audit, control or evaluation, provide 

necessary information and give access to its business premises. The LB and PBs are at all 

times obliged to retain for audit and control purposes all files, documents and data about 

the project for a period of three years  from the official closure of the Interreg V-A 

Romania-Hungary Programme The documents must be properly archived. Also, the MA 

must be informed on the location of these documents.  

5) The LB must have separate accounts for the project, according to the national 

legislation.  

6) The LB is obliged to guarantee that both the LB and all of the PBs  fulfil the duties 

stipulated above. 

7) The LB and PBs must observe the recommendations received after an audit control, 

otherwise the MA has the right to terminate the contract. 



FA Partnership Agreement 

 

 

 
19 

 

§ 15 Assignment, legal succession 

1) The Lead Beneficiary and/or any other partner of the project cannot renounce 

totally or partially the rights and obligations resulted from the present Partnership 

Agreement unless it has the clear agreement of the Steering Committee of the Project. 

2) In case of legal succession, e.g. where the LB and/or any other PB  changes its legal 

form, the LB and/or any other PB is obliged to transfer all duties under this contract to the 

legal successor. The LB and/or any other PB shall notify the MA about any change with 15 

working days beforehand. 

 

§ 16 Amendment of the Agreement 

1) Any modification to the present Agreement is made only with the agreement of all 

parties and takes the form of an addendum to the present Agreement. 

2) As an exception from the provisions of paragraph 1, the LB/PB may make the 

following changes, with the timely notification of the other partners: 

i. change of headquarter may be done and shall be forwarded to the MA 

within 15 calendar days following the change of address; 

ii. material errors in the text of the Agreement notified to the MA 

immediately upon correction. 

3) Addenda enter into force the next day after their signing by the last party, except the 

case when the addendum confirms modifications occurred in the national/European 

applicable legislation with impact on the implementation of the present Agreement, 

modifications that become effective from the date the respective legal acts enter into 

force. 

 

§ 17 Working language 

1) The working language shall be English. 

2) Any official internal document of the project shall be made available in the language 

of the Subsidy contract. 

 

          § 18 Termination of the Agreement 

1) In exceptional and duly justified cases, including “force majeure”, the Lead Beneficiary 

may decide on terminating the Agreement, by a written notification, the obligations 

the parties have towards the MA remaining valid until the MA or the Monitoring 

Committee decide to terminate the Subsidy contract. 
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2) The termination of the Subsidy contract is possible only with prior approval of the MA 

or of the Monitoring Committee, according to each case. In such case the Partnership 

Agreement will be also terminated.  

 

3) The Agreement is terminated, by decision of the Steering Committee of the Project, at 

the proposal of a Project Beneficiary, without any other delay or formality, the Project 

Beneficiary being obliged to repay to the Lead Beneficiary the amounts already 

received, in whole, in the following cases: 

a. an inconstancy between the reality and the declarations of the beneficiary 

in the Application Form is found, regarding the financing of the project from 

national or European public funds, or regarding the financing from other national 

or European programmes; 

b. the subsidy awarded has been partially or entirely misapplied for other 

purposes than those agreed upon, including 5 years after the financial closure of 

the project; 

c. insolvency proceedings are instituted against the assets of a beneficiary or 

insolvency proceedings are dismissed due to lack of assets for cost recovery, 

provided that this appears to prevent or risk the implementation of the project; 

d. a Project Beneficiary closes down; 

e. In case of projects comprising investment in infrastructure or productive 

investment, the MA finds that during the implementation period of the project 

including 5 years after the financial closure of the project, the LB or any Project 

Beneficiary are subject to any of the following:  

 A cessation or relocation of a productive activity outside the programme 

area; 

 A change in ownership of an item of infrastructure which gives to a firm 

or public body an undue advantage; 

 A substantial change affecting its nature, objectives or implementation 

conditions which would result in undermining its original objectives. 

f. the LB fails to observe the provisions of article 7 of the present Agreement; 

g. in case the project is no longer eligible, if during its implementation such 

modifications appear that affect the implementation conditions/ create for a third 

party an unjustified advantage, or if the modification is the result of a change in 

the nature of the property/ ceasing/ change of the location of the investment; 

h. a Project Beneficiary did not notify the Lead Beneficiary in due time on a 

case of conflict of interests or the necessary measures for ending such a situation 

were not taken; 
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i. the Project Beneficiary did not start the implementation of the project 

according to the provisions of the approved Application Form; 

4) The Steering Committee of the project, at the proposal of a Project Beneficiary, has 

the right to terminate this Agreement if:  

a. the project has not been or cannot be fully implemented by carrying out the 

planned activities, the planned outputs and results or the project cannot or could 

not be realized in due time; or 

b. the Project Beneficiary has failed to submit in the deadlines the required 

reports or proofs, or to supply necessary information, in the deadline and has not 

duly justified these delays or 

c. the Project Beneficiary has impeded or prevented the auditing; or the 

recommendations resulted from the audit missions have not been observed;  or 

d. a fraud is discovered at Project Beneficiary level;,or  

e. the Project Beneficiary has failed to fulfil any other conditions or 

requirements stipulated in this Agreement. 

5) Any breach of the provisions of the present Agreement may result in the termination 

of the present Agreement and in decommitment of financing and repayment of 

amounts unduly paid. 

 

§ 19 Force majeure and fortuitous event 

1) Force majeure is any external event, which cannot be foreseen, unavoidable and 

absolutely invincible.  

2) Fortuitous event is defined as an event which cannot be foreseen or prevented by 

the party which would have been called to take action if the event would not have 

occurred.   

3) Force majeure and fortuitous event exonerate the parties of their obligations/part 

of their obligations affected by the force majeure/fortuitous event.  

4) If a party is or will be prevented from performing any of its obligations under the 

Partnership Agreement by Force Majeure or fortuitous event, then it shall give notice to 

the other party of the event or circumstances constituting the Force Majeure or fortuitous 

event and shall specify the obligations, the performance of which is or will be prevented. 

The notice shall be given within 5 calendar days after the party became aware, (or should 

have become aware), of the relevant event or circumstance constituting Force Majeure or 

fortuitous event.  

5) The responsible party will support all related costs (if any) if the notification 

procedure is not observed.  
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6) The execution of the Partnership Agreement is suspended during the period of 

“force majeure” or fortuitous event, for the period the event exists. 

7) In case the Partnership Agreement must be suspended from this reason on a 

period longer than three months, the MA has the right to decide on the 

continuation/modification/termination of the Partnership Agreement, as an annex to the 

Subsidy contract.  

 

§ 20 Correspondence 

1) The correspondence for the present Agreement shall be submitted to the following 

addresses: 

- Lead Beneficiary…………………….. 

- Project Beneficiary 2………………………… 

- Project Beneficiary 3………………………… 

2) The reports and reimbursement claims and any other official document submitted for 

the implementation of the project must be signed by the legal representative of the 

Project Beneficiary or by its mandate.  

3) The entire correspondence regarding the present Agreement shall be done in written 

form, by mentioning the title of the project, the project code and shall have a 

registration number (entry and exit). 

 

§ 21 Applicable law 

1) The parties undertake to comply in good faith with all and every provision hereof 

according to the binding value of the Agreement entered into by the parties.  

2) The Agreement is governed by the law of the country of the Lead Beneficiary. 

 

§ 22 Final provisions 

1) The present Agreement is concluded in … copies. Each copy must be countersigned 

by the Lead Beneficiary and every Project Beneficiary. 

2) The following Annexes shall be deemed to form and be read and constituted as part 

of this Agreement:  

Annex 1: Budget of the project; 

Annex 2: Schedule for spending forecast and reimbursement claims; 

Annex 3: Approved Application Form. 

3) The Agreement and its annexes are to be taken as mutually explanatory of one 
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another. For the purposes of interpretation, the priority of the documents shall be in 

accordance with the following sequence: 

a) Partnership Agreement; 

b) Any subsequent amendments of the Agreement and its annexes made in 

accordance with the provisions of Article 16. 

 

§ 23 Signatures 

 

 

Lead Beneficiary Project Beneficiary 2  

Legal representative:  

Name:  

Legal representative:  

Name:  

Signature     

Date  

Signature     

Date 

 

 

 

Project Beneficiary 3  

Legal representative:   

Name:  

Signature:     

Date: 

 


